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NOTICE INVITING BIDS 

NOTICE IS HEREBY GIVEN that sealed bids will be received in the Harbor District Administrative 
Offices, San Mateo County Ha rbor District (District) , either by U.S. Postal Service addressed to its 
mailing address, PO Box 1449, El Granada, CA 94018, or by courier or personal delivery to 504 Avenue 
Alhambra, 2nd Floor, El Granada, CA 94018, on June 30, 2017, by 2:00 p.m., Pacific Standard Time, 
at which time bids will be publicly opened and read for the following: 

CONTRACT NO. 2017-03 
ROMEO PIER DEMOLITION 

The District seeks bids for the demolition and disposal of Romeo Pier located at Pillar Point Harbor. 
Bids shall be subm itted on the Distr ict’s “Bid Form” and enclosed in a sealed envelope marked 
“CONTRACT NO. 2017-03 ROMEO PIER DEMOLITION,” and plainly endorsed with Bidder’s name 
and address.  

Bidders bidding as the prim e contractor must possess a valid State of California Class A Contractor’s 
License at the time of contract award. All subcontractors, if any, must be properly licensed by the State 
of California to perform specialized trades. 

A mandatory pre-bid conference and site visit will be held prior to the date of bid opening. District staff 
will be ava ilable to answer general questions pertaining to the  solicitation do cuments and the  
specifications. Any questions that may require staff research to answer or that will otherwise modify the 
meaning or intent of this solicitation shall be submitted to the District in writing as described in Special 
Provision 1.8. The pre-bid conference will take p lace on June 7, 2017 at 10:30 am at the San Mateo  
County Harbor District Office, 504 Ave Alhambra, 2nd Floor, El Granada, CA 94018. There w ill be a 
site visit immediately following the pre-bid conference. Any individuals who participate in the site visit 
must bring their own safety gear (h ard hat, safety vest, safety glasse s, and steel to ed shoes) to wear  
during the site visit. 
 
Bids must be accompanied by a deposit either in  the form of a certified or cas hier’s check or Bidder’s 
Bond, as described in the documents, which shall be applied to damages sustained by the District in the 
event that the successful Bidder fails or refuses to enter into a contract awarded to it by the District. 

Requests for modifications or cla rifications of any requirement must be subm itted in writing  to San 
Mateo County Harbor District, Director of Operations, John Moren by e-mail at jmoren@smharbor.com 
or by facsimile at (650) 583-4614 by June 12, 2017 at 4:30 p.m., Pacific Standard Time. 

This is a P ublic Works Contract. The genera l prevailing rates of per diem wages and th e general 
prevailing rates for regular (strai ght) time, holiday and overtim e work in San Mateo County for each 
craft, classification and type of worker need ed to execute the Contract shall be set forth in the current 
General Prevailing W age Determinations made by th e Director of Industrial Relations pursuant to 
California Labor Code Sections 1720 et seq. The curre nt General Prevailing Wage Determinations are 
incorporated into the Contract, an d are available at the California Department of Industrial Relations' 
website (www.dir.ca.gov/dlsr/DPreWageDetermination.htm).  Should the general prevailing wage rates 
not specify a wage determination for a particular type of worker, attention is directed to 8 CCR 16202(b) 
regarding petitioning the Director of the California Department of Industrial Relations for a special wage 
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determination.  Responsibility for labor law enforcement remains with the Division of Labor Standards 
Enforcement.   

The successful Bidder will be required to furnish a Performance Bond and a Payment Bond, both in the 
amount set forth in the Special Provisions. 

Pursuant to Public Contract Code Section 22300, the successful Bidder may submit certain securities in 
lieu of the District withholding funds from progress payments (retention) during the Project. 

Bids will be examined and reported to the General Manager within ninety (90) calendar days after the 
bids have been opened. The Distri ct reserves the right to  reject any and all bids, or to waive any 
irregularities or informalities in any bid or in the bid procedure, or to postpone the bid opening for good 
cause. No Bidder may withdraw its bid for a period of ninety (90) calendar days after the date of opening 
of the bids. Each Bidder will be notified of award of contract, if award is made. 

Contractors and subcontractors must be registered with the Department of Industrial Relations (DIR) at 
the time of bid, or else the bid may be rejected as non-responsive. (See Labor Code sections 1725.5 and 
1771.1.)  For federally funded projects, the contractor and subcontractors must be registered at the time 
of contract award. (See Labor Co de section 1771.1(a). Each bidder m ust submit proof of contractor 
registration with DIR (e.g. a hard copy of the re levant page of the DIR' s database found at: 
https://efiling.dir.ca.gov/PWCR/Search). This Contract is subject to monitoring and enforcement by the 
DIR pursuant to Labor Code Section 1771.4. 

The Bid Documents are available for download on the District’s web site.  To download the documents, 
open the District’s web site hom e page at http://www.smharbor.com, click on “Romeo Pier Dem o Bid 
Docs.”  Any Addenda will be posted to the District's website.  Ultimately, it is the responsibility of the 
Bidder to check the District's website for any Addenda that may be issued relative to this Bid.  

To inspect and obtain the Bid Documents or for additional information, please contact San Mateo County 
Harbor District, Director of Operations, John Moren by telephone  at (650)741-9163, by facsim ile at 
(650) 583-4614, or by e-mail at jmoren@smharbor.com. 

 

              
 
Dated at El Granada, this May 24, 2017. 
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SAN MATEO COUNTY HARBOR DISTRICT 

GENERAL CONDITIONS AND INSTRUCTIONS FOR BIDDERS 

 
These General Conditions and Instructions apply to all bids, except insofar as they may be 
modified by the Special Provisions, Technical Specifications or Bid Forms. 

1. Definition of Terms. Whenever in the Bid or Contract Documents the following terms or 
pronouns in place of th em, or abbreviations ar e used the intent and m eaning shall be  
interpreted as follows: 

"District" shall mean San Mateo County Harbor District. 

"Board," "Director," "Directors," or "Board of Directors" shall mean the five (5) member 
governing board of the San Mateo County Harbor District or members thereof. 

"Secretary" means the Administrative Assistant/Deputy Secretary of the Board of the San 
Mateo County Harbor District. 

"General Manager" means General Manager of the San Mateo County Harbor District. 

"Contractor" means the successful bidder to whom a contract is awarded.  

"Written Order" m eans a written order signe d by the Genera l Manager or pro perly 
authorized representative or agent, m ailed to the Contracto r at the address designated i n 
the firm's Bid, or to such other address as may be designated in writing as its official place 
of business. 

"Bid Documents" or "Contract Documents" mean the Notice Inviting Sealed Bids, General 
Conditions and Instructions for Bidders, Special Provisions, Technical Specifications, Bid 
Forms and Addenda, if any. 

“Bidder” or “Bid” means Proposer or Proposal, respectively. 

2. Explanations and Clarifications 

A. Request for Interpretation or Correction. Prospective Bidders m ust examine the 
Contract Documents carefully. It shall be the duty of every person contem plating 
submitting a Bid for the proposed Contract, to contact the Secretary and request in 
writing, before bidding, an interpretation or correction of every discrepancy, 
ambiguity, error or omission in any of the Contract Documents which should have 
been discovered by a reasonably prudent Bidder. 

Any interpretation, change or correction of said Contract Documents will be made 
by addenda only, duly issued by the District. Copies of such addenda will be mailed 
or delivered to each firm receiving a set of said specifications. Upon such mailing 
or delivery, such addendum will become a par t of the Contract Documents, and 
binding on all Bidders whether or not actual notices of such addenda are shown. 
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B. Interpretations or Corrections Binding. Only the written interpretation or correction 
so given by the District shall be binding. All oral modifications of the Contract 
Documents are void and ineffective. 

3. Form of Bid and Signature. The Bid shall be m ade on the form  provided and shall be 
enclosed in a sealed envelope marked and addressed as required. If  the Bid is m ade by a 
sole owner, it shall be signed with the firm's full name and its address shall be given; if it 
is made by a partnership, it shall be signed with the partnership name by a member of the 
firm, who shall also sign its own name, and the name and address of each member of the 
firm shall be given; and if it is made by a corporation it shall be signed by two officers of 
the corporation, consisting of (1 ) the chairman of the board, president, or  vice president, 
and (2) the secretary, assistant secretary, chief financial officer, assistant financial officer, 
or by a person authorized by the corporation to  execute written Contracts on its behalf. If 
the Bid made by a corporation is signed by a person other than an officer, or by only one 
officer, there must be attached to the Bid a certified copy of a resolution of the corporation 
authorizing such officer or pers on to sign Bids on behalf of the corporation. If it is m ade 
by a joint venture, it shall be signed on behalf of each participating company by officers or 
other individuals who have the full and proper authorization so to do. If it is m ade by an 
LLC, it must be signed by an officer or other member who has full and proper authorization 
to execute contracts on behalf of the LLC. Bids subm itted in any other f orm will b e 
considered non-responsive and may be rejected. 

4. Bid Form. Blank spaces in the Bid shall be properly filled. The phraseology of the Bid 
must not be changed and no additions shall be made to the item s mentioned th erein. 
Alterations by erasure or interlineations must be explained or noted in the Bid over the 
signature of the Bidder. If th e unit price and the total am ount named by a Bidder for any 
item do not agree, th e unit pr ice alone will be consider ed as repr esenting the Bid der's 
intention. Any mathematical errors apparent on the face of the Bid shall be corrected  and 
the mathematically correct total shall be used to determine the lowest Bidder. 

5. Unauthorized Conditions. Unauthorized conditions, limitations or provisions attached to 
a Bid will render it in formal and m ay cause its reje ction. No telegraphic Bids  or 
modifications will be considered. 

6. Submission of Bid. Prior to the hour specified in the notice inviting sealed Bids, all Bids 
shall be delivered to the Secretary at the address shown in the Notice. All Bids shall be in 
a sealed envelope properly endorsed as to the item being Bid and the Bidder' s name and 
address. No Bids received after said tim e or at any place other than the time and place as 
stated in the notice will be considered. 

7. Withdrawal of Bid. Any Bid may be withdrawn at any time prior to the time fixed in the 
public notice for the opening of Bids only by written request for the withdrawal of the Bid 
filed with the District. The request shall be executed by the Bidder or its duly authorized 
representative. 

A telephonic request is not accep table. The District will accept facsim ile or em ail 
transmissions of properly execu ted requests that are receiv ed by the District prior to the 
time fixed in the public notice for the opening of Bids. The District will not be responsible 
for interruptions, delays, or any other unsuccessful facsimile or email transmission of Bid 
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withdrawals, whether or not caused by the District’s facsimile equipment. The withdrawal 
of a Bid does not prejudice the right of the Bi dder to file a new Bid. Whe ther or not Bids 
are opened exactly at the tim e fixed in the public notice ope ning Bids, a Bid will not be 
received after that time, nor may any Bid be withdrawn after the time fixed in the public 
notice for the opening of Bids. 

8. Canvass of Bid. At the hour specified in the notice, the Secretary will open, examine and 
publicly declare all Bids received. Bidders, their representatives, and others interested are 
invited to be present at the ope ning of Bids. Award wi ll be made or Bids rejected by the 
District within the time specified in the Speci fications or Bid For ms or, if not specified, 
within a reasonable time after Bids have been opened. The District reserves the right to 
postpone the Bid opening for its own convenience. 

9. Award of Contract. The award of the Contract, if awarded, will be m ade to the lowest 
responsible Bidder whose Bid com plies with the requirements prescribed and whose  
qualifications are satisfactory to the District. Such award, if  made, will be m ade within 
ninety (90) days after the opening of the Bids . If the lowest responsible Bidder refuses or 
fails to execute the Contract or file the required bonds, the District may award the Contract 
to the second lowest responsible Bidder. The periods of time specified above within which 
the award of Contract may be made shall be subject to extension for such further period as 
may be agreed upon in writing between the District and the Bidders concerned. All Bidders 
shall be notified of the award. 

10. Rejection of Bids. The District may reject any and all Bids, and must reject the Bid of any 
party who has been delinquent or  unfaithful in any former Contract with the District. The 
District also reserves the right to waive any irregularities or informalities in any Bid or in 
the bidding procedure. All Bidders shall be notified of the award. All Bids must remain in 
effect at least ninety (90) days from the Bid opening date. 

11. Taxes. The supplies, materials or equipment called for under the Specifications will be 
used by the District in the perform ance of a governmental function and are exem pt from 
taxation by the United States Government, and the District will, if requested, furnish a tax 
exemption certificate and any and all affidavits and documents that may be necessary to 
establish such exemption. California State sales or use taxes shall be  included in the Bid 
price. 

12. Additional Taxes. Any sales tax, use tax, imposts, revenues, excise, or other taxes which 
may hereafter be imposed by the State of Calif ornia or any political  subdivision thereof, 
and applicable to the sale of the material delivered as a result of the Bidder’s Bid and which, 
by the terms of the tax law may be passed directly to the purchases, will be included in the 
Bid price. 

13. Alternative Bid. Submission of alternative Bid or Bids, except as specifically called for in 
the Specifications or Bid Forms, will render it informal and may cause its rejection. 

14. Bidder's Security. Each Bidder shall submit with its B id one of the following forms of 
Bidder's security: 
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(a) An unconditional Certified or Cashier' s Check on a solvent bank, in an a mount 
equal to at least ten percent (10%) of the amount Bid, payable to the order of San 
Mateo County Harbor District; or 

(b) A Bidder's Bond, in an am ount equal to at  least ten percent (10%) of the amount 
Bid, using the form entitled "Bidder's Bond," provided with the Bid documents, and 
properly executed and acknow ledged by the Bidder and by a corporate surety 
authorized to transact such business in the State of California and acceptable to the 
District. 

Any condition or limitation placed upon said check or any alteration of said form of bond, 
or imperfection in the execution thereof, as herein required will render it informal and may, 
at the option of the District, result in the rejection of the Bid under which such check or 
bond is submitted. Said check or Bidder's Bond shall be a guarantee that the Bidder(s), if 
awarded the Contract, will execute the required Contract and bonds within fifteen (15) days 
after receipt of the contract and bond forms from the District or such a dditional time as 
may be allowed by the District. If the Bidder(s ) fails or refuses to execute the required 
Contract and bonds within said tim e, the money and proceeds from the check or bond as  
the case may be, shall be applied towards payment of the damage to the District on account 
of the delay in the execution of the Contract  and bonds and the performance of the work 
thereunder, and the necessity of accepting a higher or less desirable Bid resulting from such 
failure or refusal to execute the Contract and bonds required. The amount of the check or 
bond as the case may be, shall not constitute a limitation upon the right of the District to 
recover for the full amount of such damage. The check or bond of the successful Bidder(s) 
and the next two highest Bidders will be retu rned after the execution of the Contract with 
the successful Bidder(s) and the approval of its bonds on behalf of the District, and the 
checks or bonds of the other Bidders will be re turned promptly after the Bids have been  
opened and reviewed by the District. 

15. Permits and Licenses. To the extent permit and licensing requirements are applicable, the 
Contractor shall procure all permits and licenses, pay all charges and fees, and give all 
notices necessary and incident to the due and lawful prosecution of the work. 

16. Statement of Experience and Qualifications.  Upon request, the Bidder may be required 
to prove to the District’s satisfaction that it has the skill and experience and that it has the 
necessary facilities and ample financial resources to perform the Contract in a satisfactory 
manner and within the required time. 

17. Waiver. The Bidder shall represent and warrant that  it has sufficiently informed itself in 
all matters affecting the performance of the work or the furnishing of the labor, supplies, 
material or equipment called for in the Specifications; that Bidder has checked its Bid for 
errors and omissions; that the prices stated in its Bid are correct and as intended by it and 
are a complete and correct statement of its prices for performing the work or furnishing the 
labor, supplies, materials or equipment required by the Contract Documents. 

The Bidder waives any claim  for the return of  its Bid deposit if, on ac count of errors or 
omissions claimed to have been made by it in its Bid, or for any other reason, it should 
refuse or fail to execute the Contract. 
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18. Non-Collusion Certification.  By submitting a Bid, the Bid der represents and warrants 
that such Bid is genuine and not sham or collusi ve or made in the interest or in behalf of 
any person not therein named, and that the Bidder has not, dire ctly or indirectly, induced 
or solicited any other Bidder to put in a sham Bid, or any other person, firm or corporation 
to refrain from bidding, and that the Bidder has not in any manner sought by collusion to 
secure to the Bidder an advantage over any other Bidder. 

19. Penalty for Collusion. If at any time it shall be found that the person, firm or corporation 
to whom a Contract has  been awarded has, in presenting any Bid or Bids, colluded with 
any other party or parties, th en the Contract so awarded shall be null and void and the 
Contractor and its bondsmen shall be liable to the District for all loss or damage which the 
District may suffer thereby and the District may advertise for a new Contract for said labor, 
supplies, materials or equipment. 

20. Interest of District Personnel.  By submitting a Bid, the Bidder represents and warrants 
that neither the General Manager, nor any Director, officer or em ployee of the District is 
in any manner interested directly or indirectly in the Bid or in the Contract which may be 
made under it, or in any expect ed profits to arise therefrom,  as set forth in Article 4, 
Division 4, Title 1 (co mmencing with Sec. 1 090) or Title 9 (comm encing with Section 
8100 of the Government Code of the State of California. 

21. Representation Before the District. No person previously in the position of Director, 
Officer, employee, or agent of the District may act as an agent or attorney for, or otherwise 
represent, a Bidder or Contract or by making any formal or informal appearance, or any 
oral or written comm unication, before the Di strict, or any officer or em ployee of the 
District, for a period of twelve months after leaving office or employment with the District, 
if the appearance or co mmunication is made for the purpose of influencing any action 
involving the issuance, amendment, award, or revocation of  a perm it, license, grant or 
Contract. 

22. Time for Execution of Contract and Filing Bond. The Bidder(s) to whom award is made 
shall execute a written Contract with the Distri ct on the form  of Contract of the District 
and furnish a good and approved bond as herein required within fifteen (15) days after 
receiving the forms of Contract and bond for execution. 

If the Bidder to whom award is made fails to enter into the Contract as herein provided and 
furnish the said bond, the award will be annu lled and an award m ay, in the discretion of 
the District, be made to the Bidder whose Bi d is next m ost acceptable; and such Bidder  
shall fulfill every stipulation embraced herein as if it were the party to whom the first award 
was made. 

23. Documents Deemed Part of Contract. The Notice Inviting Sealed Bids, Ge neral 
Conditions and Instructions for Bidders, Special Provisions, Bid F orm, Technical 
Specifications and Addenda, if any, and the Agreem ent will be d eemed a part of  the 
Contract. 

24. Governing Law; Compliance with Laws. The Contractor hereunder shall be governed by 
the laws of the State of Califor nia. The Contractor must comply with all loc al, state and 
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federal laws, rules and regulations applicable to  this Contract and to the work to be done  
hereunder, including, all rules and regulations of the District. 

25. Manner of Execution of Contract. If the Contractor is an i ndividual, the Contract shall 
be executed by the Contractor personally. If the Contractor is a co-partnership,  it is  
desirable that the Contract be executed by all of the partners, but it may be executed by one 
of them. If the Contractor is a corporation, it must be executed by tw o officers of the  
corporation consisting of (1) the Chairman of the Board, President or Vice President; and 
(2) the Secretary, Assistant Secretary, Chief Financial Officer or Assistant Treasurer, or by 
a person authorized by the corporation to execute written Contracts on its behalf, and the 
corporate seal affixed thereto. If the corporate seal is not affixed to the Contract, or if it is 
executed by a person other than an officer, or by only one officer there must be attached to 
the Contract a certified copy of a resolution of  the corporation authorizing such officer or 
person to execute written Contracts for and on behalf of the corporation. If the Contractor 
is a joint venture, the Contract m ust be executed on behalf of each participa ting firm by 
officers or other individuals who have the fu ll and proper authorization so to do. If the 
Contractor is an LLC, t he Contract must be executed by an officer or other m ember who 
has full and proper authorization to execute contracts on behalf of the LLC. 

26. Faithful Performance Bond. Upon execution of the contract, the Contractor shall furnish 
a bond to guarantee the faithful performance of the contract. The amount of the bond shall 
be stated in the Special Provisions. The bond shall be with a California-admitted corporate 
surety, or with two or more suf ficient sureties to be approved by the District. As an 
alternative to furnishing a bond, Contractor  may guarantee faithful perfor mance of the 
contract by (1) depositing with the District a certified chec k or cash ier’s check from a 
solvent bank for the prescribed amount. 

27. Effect of Extensions of Time. Granting, or acceptance, of extensions of time to complete 
the work o r furnish the labor, supplies, materials or equipm ent, or any one of  the 
aforementioned, will not operate as a relea se to Contractor or the sure ty on Contractor's 
faithful performance bond from said guarantee. 

28. Changes by the Contractor. If the Contractor, on account of conditions developing during 
the performance of the contract, finds it impracticable to comply with these Specifications 
and applies in writing for a modification of requirements, such change may be authorized 
only in writing by the General Manager, if not detrimental to the District. 

29. Changes by the District. In case any work, materials or equipment shall be required which 
are not mentioned, specified or indicated or otherwise provided for herein, the Contractor 
shall, if ordered in writing by the General Manager, do and perform such work and furnish 
such materials or equipment at the Contractor's catalogue prices, less discounts ordinarily 
allowed to users of such materials or equipment or at regular labor charges less customary 
discounts, or both. 

The Contractor’s Bid to perform  any changes requested by the District s hall include the 
cost of the m aterial, engineering time, labor for installation if required and a reasonable 
markup, it any. 
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In case any work, m aterials or equipment which are mentioned, specified or indicated or 
otherwise provided for in the contract or in the Specifications forming a part of the contract 
shall be required to be omitted from, in or about the work, the Contractor shall, if ordered 
by the General Manager, om it the performance of such work and the furnishing of such 
materials or equipm ent and there shall be de ducted from the am ount to be paid to the 
Contractor the amount which the General Manager and the Contractor shall determine and 
mutually agree to be the reasonable value of such work, materials or equipment, and such 
determination and agreement shall be final and conclusive upon the Contractor. 

It is understood, however, that the amount of work, materials or equipment required by the 
Contract shall not, in accordan ce with the ab ove provisions referrin g to additio ns or 
omissions, be so increased or dim inished as substantially to alter the general character or 
extent of the Contract. 

30. Change Orders. The Contract may be modified or changed by the District from  time to 
time, in order to carry out and complete more fully and perfectly the work agreed to be 
done and performed. An order that modifies or changes work to be perform ed under the 
Contract shall be valid only if issued in writing and signed by the General Manager and 
shall designate (1) the change in cost or m anner of payment, if any and (2) the effect on 
time for Contract perform ance, if any. W ork so ordered must be perform ed by the  
Contractor.  

31. Disputed Work/Claims. The Contractor must promptly comply with the following 
procedures in the even t the Contractor ha s any dispute regarding (1) the District' s 
determination on any change orders relative to adjustments in Contract price, tim e for 
performance or any other requirem ent or (2 ) whether a d etermination or order b y the 
District violates the pro visions of the Cont ract. Before pro ceeding with such work or 
complying with such determination or order, or simultaneously, the Contractor must notify 
the General Manager in writing of the reasons for the Contractor's opinion with respect to 
the dispute and request a final determ ination. The General Manager shall render the final 
determination within a reasonable time of receipt of such written request. 

If the General Manager determines that the work in question is Contract work and not extra 
work, or that the determ ination or order complained of is pr oper, he/she will direct the 
Contractor to proceed, and the Contractor m ust promptly comply. However, in order to 
reserve its right to claim  compensation for such work or dam ages resulting from  such 
compliance, the Contractor must, within ten (10) days after receiving notice of the General 
Manager's determination and direction, notify the General Manager in writing that the work 
is being perfor med, or that the determ ination direction is being com plied with under 
protest. 

If the Contractor fails to so appeal to the General Manager for a determ ination, or having 
so appealed, should the Contractor thus fail to notify the General Manager in writing of its 
protest, the Contractor shall be deemed to have waived any claim for extra compensation 
or damage therefore. Oral appeals or oral protests, no matter to whom made, shall not be 
deemed even substantial compliance with the provisions of this Section. 

32. Notice of Potential Claim. The Contractor shall not be en titled to the payment of any 
additional compensation or damages for any cause, including any act or failure to act by 
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the District, or the happening of any event, thing or occurrence, unless, it shall give the 
District due written notice of potential clai m as descr ibed below. Compliance with this  
section shall not be a prerequis ite as to matters within the scope of the protest provisions 
in General Condition 31, "Disputed Work/Claims." 

The written notice of  potential claim shall set forth the reasons for which the Contractor 
believes additional compensation or damages will or may be due, the na ture of the cost 
involved and, insofar as possibl e, the amount of the potentia l claim. The notice m ust be 
given to the General Manager prior to the time that the Contractor shall have perform ed 
the work giving rise to the potential claim for additional compensation or damages, if based 
on an act or failure to act by the District, or in all other cases, within fifteen days after the 
happening of the event, thing or occurrence giving rise to the potential claim. 

It is the intention of this section that diffe rences between the parties arising under and by 
virtue of the Contract be brought to the attention of the District at the earliest possible time 
in order that such matters may be settled, if possible, or other appropriate action promptly 
taken. The Contracto r agrees that it sh all have no right to addi tional compensation or 
damages for any claim that may be based on any such act, failure to act, event, thing or 
occurrence for which no written notice of potential claim as required was filed. 

33. Contractor’s Liability. The Contractor will indem nify, keep and save harm less the 
District, its agents, officials and employees, ag ainst all suits or claim s arising out of any 
injury or death to persons or  property caused by, resulting fro m, relating to, or alleged to 
have been caused by, result fr om, or relate to, the acts or  omissions of the Contractor 
(including its employees and subcontractors) , whether or not it has been alleged that the 
injury was caused through a negligent act or omission of the Contractor (or its employees 
or subcontractors), unless the injury was cau sed by the willful m isconduct or the sole or 
active negligence on th e part of the District, its agents, o fficials or employees. The 
Contractor will, at its o wn expense, defend any and all suc h actions, and will at its own 
expense pay all charges of attorneys and all costs and other expenses arising therefrom or 
incurred in connection therewit h. If any judgm ent is rendered against the District in any 
such action, the Contractor will at its own expense satisfy and discharge the same. 

34. Approval by the General Manager. The work shall be executed under the direction and 
supervision of the General Manager or his designee, on whose inspection all work shall be 
accepted or condemned. The General Manager shall have full power to reject or condemn 
any materials furnished or work performed under the Contract which do not conform to the 
terms and conditions set forth in the Contract Documents. 

35. Defective or Damaged Work. The Contractor agrees that within ten calendar days after 
being notified in writing by the District of any work not in accordance with the 
requirements in the Contract or of any defects in the work, it will commence and prosecute 
with due diligence all work necessary to fulfill the requirements of the Contract or correct 
the defect, and will complete such work in a reasonable period of time and at no additional 
cost to the District. 

If the Contractor fails to prom ptly comply with this provision, th e Contractor hereby 
authorizes the District to proceed to have such work done at the Contractor’s expense, and 
Contractor agrees to honor a nd pay the costs and charges up on the District’s demand. In 
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the alternative, the Dis trict may elect to  deduct the cos ts and charges from  any 
compensation due or to become due to the Contractor. The District shall be entitled to all 
costs and expenses, including reasonable atto rney’s fees, necessarily incurred upon the 
Contractor’s refusal to pay the above costs and charges. Nothing in the provision shall limit 
or restrict the warranty provisions set forth in the General Conditions, Special Provisions, 
and Technical Specifications. 

36. Independent Contractor. Neither Contractor nor any of the Contractor's employees is, or 
shall be deemed, an agent or employee of the District, and in the performance of all work 
hereunder, Contractor shall be an independent Contractor, shall comply with all applicable 
Worker's Compensation laws, shall com ply with and carr y all polic ies of insurance 
required by the Longshorem en's and Harbor W orker's Compensation Act, shall pay all 
required Social Security taxes and Une mployment Compensation taxes, and shall pay or 
perform all other obligations im posed upon an  employer of labor, all at Contractor' s 
expense, and, furthermore, shall indemnify the District against any and all liab ility as a 
result of Contractor's failure to perform any of the foregoing requirements. 

37. Protection of Work and of Persons and Property. During performance and up to the 
date of final acceptance by the District, the Contractor shall be under an absolute obligation 
to protect the finished and unfinished work against any damage, loss or injury. In the event 
of damage, loss or injury to the finished and unfinished work, the Contractor shall promptly 
replace or repair such work, whichever the District shall determine to be preferable. The 
obligation to deliver finished work in strict accordance with the Contract shall be absolute 
and shall no t be affected by the District' s approval of or failure to prohibit m eans and 
methods of construction used by the Contractor. 

During the perform ance of this Contract and up to the date of final acceptance,  the 
Contractor must take all reasonab le precautions to pro tect the persons  and property of 
others from damage, loss or injury. Within three (3) days after notice to it of the happening 
of any such loss, damage or injury to work, persons and property, the Contractor shall make 
a full and complete report thereof in writing to the District. 

Under this article the Contractor assumes the following distinct and several risks, whether 
they arise from acts or om issions (whether negligent or not) of th e Contractor, or the 
District, or the District's Representative, or of third persons; or from any other cause, and 
whether such risks are within or beyond the control of the Contractor, excepting risks which 
arise solely from District or District Representative's active negligence or affirmative acts  
with actual and willful intent to cause the loss, damage and injuries, and professional errors 
and omissions of the District or of the District's Representative: 

a. The risk of loss or dam age to the finished and unfinished W ork prior to final 
acceptance by the District; 

b. The risk of claim s, just or unjust, by third persons against the Contractor, the 
District or the District's Representative on account of injuries (including wrongful 
death), loss or damage of any kind whatsoever arising or alleged to arise out of or 
in connection with the performance of the Work (whether or not actually caused by 
or resulting from the performance of the Work) or out of or in connection with the 
Contractor's operations or pr esence at or in the vicin ity of the work site, whether 
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such claims are made and whether such injuries, damage and loss are sustained at 
any time both before and after final acceptance of the Work;  

c. The risk of loss or damage to any property, including the loss of use thereof of the 
Contractor, and of claims made against the Contractor, the District, or the District's 
Representative for loss or damage to any property, including the loss of use thereof 
of subcontractors, m aterial men, workmen and other perform ing the W ork, 
occurring at any tim e prior to completion of removal of such property from  the 
premises or in the vicinity thereof. 

Neither the acceptance of the completed W ork or paym ent therefore shall releas e the 
Contractor from its obligations under this article. The enumeration elsewhere in this 
Contract of particular risks assumed by the Contractor or of particular claims for which it 
is responsible shall not be deemed to limit the effect of the provisions of this article or to 
imply that it assumes or is responsible for only risks or claims of the type enumerated; and 
neither the enumeration in this a rticle nor the enumeration elsewhere in this Contract of 
particular risks assumed by the Contractor or of particular claims for which it is responsible 
shall be deemed to limit the risks which the Contractor would assume or the claim s for 
which it would be responsible in the absence of such enumerations. 

Except as these specifications otherwise may provide, all loss or dam age of any sort or 
nature arising from any unforeseen obstruction or difficulties, either natural or artificial, or 
from any act or om ission not authorized by these specifications on the part o f the 
Contractor, or any agent or person em ployed by it, sha ll be the r esponsibility of the 
Contractor. 

The provisions of this Article shall not be deemed to create any new right of action in favor 
of third parties against the Contractor, or the District. 

38. Damages. All loss or dam age arising from  any unforeseen obstruction or difficulties, 
whether natural or artificial, which may be encountered in the prosecution of the work, or 
the furnishing of the supplies, materials or equipment, or from any action of the elements 
prior to the final acceptance of the work or of the supplies, materials or equipment, or from 
any act or omission not authorized by these Specifications on the part of the Contractor or 
any agent or person employed by it shall be sustained by the Contractor. 

39. Failure to Complete Contract-Effect. In case of failure on the pa rt of the Contractor to 
complete its Contract within the specified time or within authorized extensions thereof, the 
Contract may be terminated and the District shall in such event not thereafter pay or allow 
to the Contractor any further com pensation for any labor, supplies or m aterials furnished 
by it under said Contract; and the D istrict may proceed to complete such Contract either 
by reletting or otherwise, and the Contractor and its bondsmen shall be liable to the District 
for all loss or damage which it may suffer on account of the Contractor's failure to complete 
its Contract within the specified time. 

40. Non-Performance of Contract.  

a. Right to Stop Work. Authority to stop the work, in whole or in part is vested in the 
District and may be invoked whenever it deem s such action necessary to insure 
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proper execution of the Cont ract; work may not be resumed until the District has  
given written consent. 

b. Rejection of Materials and Workmanship. The District has the right to re ject 
defective material and workmanship and to require its replacement or correction 
without additional cost to District. Def ective material and workmanship includes, 
but is not lim ited to, m aterials and workmanship that does not m eet the 
requirements of the specifications of this Contract reasonably interpreted in the sole 
discretion of the District.  Contractor shall promptly segregate and remove rejected 
work. All adjacent work disturbed by rem oval of such wor k shall be replaced in  
accordance with this Contract and without expense to the District includ ing work 
of other Contractors disturbed by such removals and replacements. 

(1) If Contractor fails to proceed at on ce with replacement of rejected work, 
District may, by Contract or oth erwise, replace such material and correct 
such workmanship and charge the cost to the Contractor, or District m ay 
terminate right of the Contractor to proceed. The Contractor and its surety 
shall be liable for any da mage to sam e extent as provided for by 
terminations hereunder. 

(2) If rejected materials are not removed within a reasonable time, District may 
cause them to be rem oved and stored at Contractor's expense three days 
after issuing written notice to so rem ove them. If Contractor does not pay 
for such removal and storage within si x days thereafter, District m ay, six 
days after further written notice, sell  the materials and cred it Contractor 
with net proceeds after all cos ts of removal and sale are  deducted. If 
materials so removed are valueless or sale does not meet cost of removal, 
Contractor shall bear all resultant loss. 

c. Neglected Work. District may perform or employ others to undertake portions of 
the work persis tently neglected by the Contra ctor if work is still p roceeding 
unsatisfactorily three days after written notice to the Contractor. In such case work 
will be done according to the Contract Documents and the cost deducted from next 
payment falling due to the Contractor. Such action shall in no way affect status of 
either party under Contract, nor be held as  basis of any claim by the Contractor or 
for extension of time. 

d. Right to Withhold Payment. Part or whol e of any payment or any certificate m ay 
be withheld by District if such course is deemed necessary to protect District from 
loss on account of Contractor's failure to meet its obligations or if balances unpaid 
to Contractor are insufficient to complete the work. This right may also be exercised 
if in Distr ict's opinion the work will no t be c ompleted in time specified for 
performance of the Contract. 

41. Termination of Right to Proceed. If the Contractor should appear to the District to be in 
default and the Contractor fails to remedy its default within five (5) days after receipt from 
the District of notice of such default, the Di strict may terminate the Contractor's right to 
proceed with work or that portion which the Dis trict determines is most directly affected 
by the default. 
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The term "default" for purposes of this prov ision includes, but is not lim ited to, the 
performance of work in violation of the te rms of the Contract; abandonm ent, assignment 
or subletting of the Contract  without approval of the District, bankruptcy or appointment 
of a receiver for Contractor's property; failure to maintain the schedule of work; refusal or 
failure to maintain the schedule of work; refusal or failure properly to prosecute the work; 
use of materials, supplies, plant or equipment of improper quality or quantity; refusal or 
failure to provide proper workm anship; failure to take effective steps to end a prolonged 
labor dispute; and the performance of the Contract in bad faith. 

Upon the District' s termination of the Contract or's right to  proceed with the work  or a 
portion of it, the District will have the right to complete the work or the portion by whatever 
means and methods it deems expedient, including the hiring of others on such terms as the 
District deems advisable. 

The expense of completing such work or portion thereof, together with a reasonable charge 
for managerial and administrative services as certified by the District, will be charged to 
the Contractor, and the expense so charged wi ll be deducted by the District out of  such 
monies as may be due or may at any time thereafter become due to the Contractor. In case 
such expense is m ore than the su m which otherwise would have been payable to the  
Contractor under the Contract, then the Contractor or its sure ty or sureties shall promptly 
pay the amount of such excess to the District, upon notice from  the District of the excess 
so due. The District m ay, in its sole discre tion, withhold all or any part of any progress  
payments otherwise due to the Contractor until completion and final settlement of the work 
covered by such notice of default. 

42. Payments. Unless otherwise stated in the Specificat ions or Bid form s, the District shall 
pay the Contractor within thirty (30) days after the District issues a written notice of final 
acceptance. 

43. Liquidated Damages. It is agreed by the parties to the Contract that time is of the essence, 
and in event of delay in com pletion of the work or the delivery of the supplies, materials 
or equipment beyond the date set forth in th e Contract documents, or beyond authorized 
extensions thereof, damage wi ll be sustained by the Distr ict and that it is o r will be  
impracticable to determine the actual amount of the damage by reason of such delay, and 
it is, therefore, agreed that the District shall be paid an am ount as set forth in the Special 
Provisions as liquidated damages. If no amount is set forth, Contractor shall be liable for 
actual damages for each and every calendar day that the time consumed in said completion 
extends beyond the date herein  specified in that the District  will suffer by reason of said  
delay or default. If the delay in delivery is caused by strikes, government controls or other 
causes beyond the control of the Contractor , an extension of tim e without liquidated 
damages liability shall be granted by the District upon a proper showing and finding by the 
District that the extension is justified. 

44. Insurance Certificates. Certificates of insurance required by the Special Provisions shall 
be delivered to the District concurrently with the executed Contract. The District reserves 
the right to request certified copies of an insurance policy if questions arise. 

All required insurance under this Contract shall provide adequate protection for the San 
Mateo County Harbor District, its Officers, Agents, Representatives and Employees, while 
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acting in such capacity and their su ccessors or assignees, as they now or as they m ay 
hereinafter be constituted singly, jointly or severally, and the Contractor, against all claims, 
liability damages and accidents of any kind. 

45. Infringement of Patents. The Contractor agrees that it will, at its own expense, defend all 
suits or proceedings instituted against the District and pay any award of damages assessed 
against the District in such suits or proceedings, insofar as the same are based on any claim 
that the materials or equipment, or any part thereof, or any tool, article or process used in 
the manufacture thereof, constitutes an inf ringement of any patent of the United S tates 
provided the District gives to the Contractor prompt notice in writing of the institution of 
the suit or proceeding and permits the Contractor through its counsel to  defend the same 
and gives the Contractor all needed inform ation, assistance and authority to enable the 
Contractor so to do. 

46. Assignment. The Contractor shall not assign, transfer, convey, sublet or otherwise dispose 
of the Contract or its right, title or interest in or to the sam e, or any part thereof, without 
previous consent in writing of the General Manager endorsed thereon or attached thereto. 

47. Warranty of Title. Contractor shall warrant to the District, its successors and assigns, that 
the title to the material, supplies or equipment covered by the Contract, when delivered to 
the District or to its successors or assigns, is free from all liens and encumbrances.  

48. Warranty of Fitness. Contractor hereby warrants that a ll materials furnished shall meet 
the requirements and conditions of the Bid documents; shall be fit for the purposes intended 
and fulfill its design f unctions; shall be f ree of all patent and laten t defects in de sign 
materials, and workmanship and perform satisfactorily. 

It is und erstood and ag reed that by acceptance of this warranty and  the acceptance of 
materials or supplies to be m anufactured or assembled pursuant to these Specif ications, 
District does not waive any warranty, either expressed or implied in Sections 2312 to 2317, 
inclusive, of the Commercial Code of the State o f California or any products liability of 
the Contractor as determined by any applicable decision of a court of the State of California 
or of the United States. 

49. Time of Completion. The Contractor shall complete all or any designated portion of the 
work called for under the Contract in all parts and requirements within the time set forth in 
the Special Provisions. 

Time shall be com puted starting the first day af ter the effective date of the Notic e to 
Proceed. The effective date of the Notice to Proceed will be the date stated as such in the 
Notice to Proceed, provided that in no case will such effective date be earlier than the date 
of the issuance of such Notice to Proceed. 

50. Or Approved Equal Clause. In order to establish a basis of quality, certa in materials, 
processes and type of machinery and equipment, or kinds of materials may be specified on 
the plans or herein, either by description of  process or by desi gnating a manufacturer by 
name or by referring to a brand of product designation, or by specifying a kind of material. 
It is not the intent of these Specifications to exclude other processes, equipment or materials 
of equal Value, Utility or Merit which are approved by the District. 
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51. Antitrust Claims. The Contractor's attention is directed to California Government Code 
Section 4552, which shall be applicable to the Contractor and its subcontractors: 

In submitting a Bid to a public purch asing body, the Bidder offers and agrees that if  
the Bid is accepted, it will a ssign to the purchasing body all rights, title, and interest 
in and to all causes of action it m ay have under Section 4 of the Clayton Act  (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 
16700) of Part 2 of Division 7 of the Busi ness and Professions Code), arising from 
purchases of goods, m aterials, or services  by the Bidder for sale to the purchasing 
body pursuant to the Bid. Such assignment shall be made and become effective at the 
time the purchasing body tenders final payment to the Bidder. 

52. Environmental and Safety and Health Standards Compliance. Contractor shall comply 
with applicable environmental statues, regulations and guidelines in performing the work 
under this Contract. The Contractor shall also comply with applicable Occupational Safety 
and Health standards, regul ations and guideline s in perf orming the work under this 
Contract. 

53. Equal Employment Opportunity. In connection with the performance of this Contract, 
the Contractor shall not discriminate against any employee or an applicant for employment 
because of race, co lor, religion, gender, national origin, ancestry, ag e, marital status, 
pregnancy, medical condition, disability, or sexual orientation as provided for in Federal, 
State and local laws in consideration of an award. 

The Contractor shall take affirmative action to insure that applicants are em ployed, and 
that employees are treated during their em ployment, without regard to the above factors. 
Such actions shall include but not be lim ited to the following: demotion or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay; other form s of 
compensation; and selection for training, including apprenticeship. 

54. Rights and Remedies of the District. The rights and rem edies of the District provided 
herein shall not be exclusive and are in addition to any other rights and remedies provided 
by law or under the Contract. 

55. Qualification Questionnaire. The Contractor shall submit, prior to ex ecution of this 
Agreement, documentation showing whether or  not the Contractor, any officer of the 
Contractor, or any em ployee of the Contractor, has ever be en disqualified, removed, or 
otherwise prevented from bidding on or completing any federal, state or local government 
project because of a violation of law or safety regulation. For this purpose, Contractor must 
complete the Bidders Statem ent of Qualification Questionnaire and Financial Statement 
with Business Reference. 

56. Bid Protest Procedures. FAILURE TO COMPLY WITH ANY OF THE 
REQUIREMENTS SET FORTH IN THE DISTRICT'S BID PROTEST 
PROCEDURES MAY RESULT IN REJECTION OF THE PROTEST.  

a. Protests Based Upon the Specifications. 
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(1) Pre-Protest Procedures. Bidders must  first utilize any procedures in the 
specifications for Appr oved Equals or  Requests for Clarifications or 
Modifications, prior to submitting a protest. If the bidder disagrees with the 
District’s decision on such requests, the bidder may then avail itself of the 
bid protest procedures.  

(2) Submission of Protest. Protests ba sed upon restrictive specifications or 
alleged improprieties in the bidding  procedure or contract specifica tions, 
which are apparent or reasonably should have been discovered prior to bid 
opening, shall be filed in writing with the District not later than five calendar 
days before the bid opening or proposa l due date. The protest must clearly 
specify in writing the grounds and ev idence on which the protest is based. 
If the protestor later raises new grounds or new evidence that reasonably 
could have been raised, the District will not consider such new grounds or 
evidence in the determination on the protest. Staff shall respond to the 
protest with its written determination prior to bid opening or proposal due 
date. Where the staff determ ination could affect bid responses, an 
appropriate extension of the bid ope ning or proposal due date m ay be 
granted. 

(3) Review by the General Manager. If the protest is denied, the bidder m ay 
pursue its protest to the General Manager. Within forty-eight (48) hours of 
receipt of the staff's written determination to deny the protest, the bidder  
must submit in writing to the Gener al Manager a statement of the reasons 
for the protest, with supporting evidence, and docum ent that it has 
exhausted all administrative remedies at the District staff level. The General 
Manager will issue a written decision prior to the bid opening, which shall 
be final. 

b. Protests Based Upon Contract Award. 

(1) Notice of Staff Recommendation for Award of Contract. Upon conclusion 
of the bid evaluation for each contract, the District shall send a notice to all 
bidders of the staff’s recommendation for contract award. Such notice shall 
be sent at least seven ty-two (72) hours prior to the Board o r Committee 
meeting, if applicable, at which the recommendation will be considered. 

(2) Submission of Protest; Initial Pr ocedures. Protests based upon alleged 
improprieties that are not apparent or which could not reasonably have been 
discovered prior to bid opening, su ch as disputes  over the s taff 
recommendation for contract award, shall be su bmitted in writing to the 
District by the deadline specified in the notice from the District advising of 
the staff’s recommendation for award of contract. 

(3) The protest must clearly specify in writing the grounds and evidence on 
which the protest is based. If the protestor later raises new grounds or new 
evidence not previously set f orth in written sub missions that rea sonably 
could have been raised  earlier, the District will no t consider such new 
grounds or evidence in the determination on the protest.  
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(4) The Deputy Secretary of the Distric t will make best ef forts to notify the 
other bidders of the protest, and the time and place it will be considered by 
the Board. 

c. Proceedings Before the Board. Th e protestor may appear before the Board to  
present evidence in support of its appeal. After consideration of the protestor’s 
evidence, the staff recommendation, and any other relevant information, the Board 
may determine whether to reject or allow the protest. Upon Board action, a written 
statement of the reasons therefore shall be included in the record. 

 The decision of the Board on the protest and the award of contract, if such a decision 
is made, shall be final.  

d. Protests after Contract Award. No protests will be considered after contract award, 
except for com pelling reasons wh ereby the lateness is du e to th e District’s untim ely 
handling of the protest submission. In no event will the District consider protests filed after 
contract award due to the neglect of the protestor. Failure to comply with the time periods 
for filing protests as set forth herein shall be a basis for rejection of the protest. 

57. Air Pollution Control. The Contractor shall comply with all air pollution control rules, 
regulations, ordinances and statutes which a pply to any work perform ed pursuant to the  
Contract, including any air pollution control ru les, regulations, ordinances and statutes, 
specified in Section 11017 of th e Government Code. Material to be disposed of sha ll not 
be burned, either inside or outside the work site. 

58. Water Pollution Control. The Contractor shall comply with all water pollution co ntrol 
rules, regulations, ordinances and statutes which apply to any work performed pursuant to 
this Contract. 

The Contractor shall exercis e every reasona ble precaution to protect stream s, lakes, 
reservoirs, bays, coastal waters and other bodies of water from pollution with fuels, oils, 
bitumens, calcium chloride and other harmful materials, and shall conduct and schedule its 
operations so as to avoid or minimize muddying and silting of said waters. 

59. Compliance with Law. 

(a) The Contract docum ents, and the rights of the parties ther eunder, shall be 
interpreted in accordance with the laws of the State of California. 

(b) The Contractor warrants that all operationa l practices of the Contractor, and all 
workmanship and material, equipment and articles used in the performance of the 
work hereunder shall be in accordance with the rules and requirements of the United 
States Coast Guard in effect at the tim e of Contractor' s submission of Bid. In 
addition, all safety orders, rules and reco mmendations of the State of Ca lifornia, 
Division of Industrial Safety, and the United States Departm ent of Labor, 
Occupational Safety and Health Administration applicable to the work to be done 
under this Contract shall be obeyed and enforced by the Contractor. 

60. Discharge of Liens. The Contractor shall pay all costs and expenses incident to any work 
performed by it or for its account, and shall not create, incur, suffer or permit to be placed 
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or imposed any lien or encumbrance or charge in any way arising from any act or omission 
of the Contractor. The Contractor shall orally or in writing inform all persons dealing with 
it in performing the work of the provisions of this paragraph. 

The Contractor shall immediately discharge or cause to be di scharged any lien or right in 
rem of any kind, other than in favor of the Dist rict, and if any such lien or right in rem is 
not immediately discharged, the District may, after notification to the Contractor, discharge 
or cause to be discharged such lien or right at the expense of the Contractor. 
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SAN MATEO COUNTY HARBOR DISTRICT 

 
 

CONTRACT NO. 2017-03 
ROMEO PIER DEMOLITION 

  
SPECIAL PROVISIONS 

 
Coordination of General Conditions and Instructions for Bidders, Special Provisions, and 
Technical Specifications. The General Conditions and Instructions for Bidders, Special 
Provisions, and Technical Specific ations are intended to be com plementary and to describe and 
provide for a complete work. In the event that there are inconsistencies or discrepancies between 
provisions contained in these components of the Contract Documents, the Special Provisions and 
Technical Specifications shall govern over the General Conditions and Instructions for Bidders. 
 
SECTION 1. BID REQUIREMENTS AND CONDITIONS 
 
1.1 Bid Invited. The San Mateo Cou nty Harbor District ( District) invites bids for the 

demolition of Romeo Pier, in full accordance with these specifications.  
 
1.2 Schedule of Activities. Listed below is th e “Schedule of Activities” which ou tlines 

pertinent dates of which Bidders should m ake themselves aware. These dates m ay be 
subject to change. 

 
DATE ACTIVITY 

June 7, 2017 @ 10:30 am 
Mandatory Pre-Bid Conference and site visit at San 
Mateo County Harbor District office, 504 Avenue 
Alhambra, 2nd Floor, El Granada, CA 94018 

June 12, 2017 @ 4:30 p.m.  
Written requests for approved 
equals/modifications/clarifications are due. 

June 19, 2017 
District will respond to requests for approved 
equals (Postmarked). 

June 30, 2017 @ 2:00 p.m.  Bid Opening 
San Mateo County Harbor District  

 
1.3 Bid Form. Bids shall be submitted on the District’s “Bid Form” attached hereto, enclosed 

in a sealed envelope marked “CONTRACT NO. 2017-03, Romeo Pier Demolition,” and 
plainly endorsed with the Bidder’s name and address. Bids must be received by the Deputy 
Secretary, San Mateo County Harbor District , at its m ailing address PO Box 1449, El 
Granada, CA 94018, or by courier or personal delivery to 504 Avenue Alhambra, 2nd Floor, 
El Granada, CA 94018 by  June 30, 2017, at 2:00 p.m. Pacific Time, at which time they 
will be publicly opened and read in the Board Room of said building.  
 
The Total Bid Price shall include all labor, equipment, materials, applicable taxes, delivery 
charges, warranties, insurance, license fees, bonds, and all other costs necessary for the 
demolition of Romeo Pier. 
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Each Bid Form  must be signed on Bid For m page 2 by one or m ore individuals with 
authority to bind the Contractor to the bid. Please refer to General Condition 3 and the Bid 
Form. All bids without the appropriate signa ture(s) on Bid Form page 2 may be deemed 
non-responsive and may result in the rejection of the bid. Bidder must submit the three-
page Bid Form properly executed. 

 
1.4 Examination of Contract Documents and Site of Work. The Bidder shall have examined 

carefully the Contract Documents. The submission of a Bid shall b e conclusive evidence 
that the Bidder has investigated and is satisfied as to the conditions to be encountered, the 
character, quality and scope of work to be performed, the quantities of m aterials to be 
furnished and the requirements of the Contract Documents. 
 

1.5 Pre-Bid Conference and Site Visit. A mandatory pre-bid conference and site visit will be 
held prior to the date o f bid opening. District s taff will be available to  answer general 
questions pertaining to the so licitation documents and the specifications. Any questions 
that may require staf f research to answer or  that will othe rwise modify the meaning or 
intent of this solicitation shall be submitted to the District in writing as described in Special 
Provision 1.8. The pre-bid conference and site visit will take place on June 7, 2017, at 
10:30 am, Pacific Standard Time, in the San Mateo County Harbor District office at 
504 Avenue Alhambra, 2nd Floor, El Granada, CA 94018.  
 

1.6 Documents to Accompany Bid. The bid shall be accompanied by the following: 
 

(1) The Bidder’s Bond or certified or cash ier’s check required by Section 14 of the  
General Conditions and Section 1.10 of the Special Provisions in an amount equal 
to at least ten percent (10%) of the proposed Total Bid Price 

(2) Certificate of Insurance in accordance with Special Provision 4.1.C 

(3) List of Subcontractors 

(4) Acknowledgement of Addenda, if any 

(5) Qualification Questionnaire 

(6) Proof of DIR Registration in accordance with Special Provision 5.15 

(7) Non-Collusion Declaration 

 
1.7 Approved Equals and Qualified Products. It should be understood that specifying a 

brand name or specific types of components and/or equipment in these specifications shall 
not relieve the Bidder from its responsibility to furnish the end product in accordance with 
the warranty and contractual requirem ents. The Bidder is responsible for notifying the 
District of any inappropriate brand names, or types of components and/or equipment that 
may be called for in these sp ecifications and to propose a suitable substitute for 
consideration. 

Unless otherwise specifically provided in the specifications,  reference to any equipment, 
material, article or patented  process by trade nam e, make, or catalog num ber shall be 
regarded as establishin g a standar d of quality and shall not be construed as lim iting 
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competition; and a Bidder may, at its option, use any equipment, material, article or process 
which, in the judgment of the District, is equal to that designated. 

The Bidder shall furnish, at its own expense, all test results, technical data, and background 
information required by the District in making the determination as to whether the proposed 
equipment, material, article or process is an approved equal. The District shall be the sole 
judge as to the com parative equality and suita bility of alternative equipment, article, 
material or process and its decision shall be final. 
 

1.8 Request for Approved Equals/Questions/Clarifications. A Bidder may submit to the  
District requests for approved equals, m odifications, or clar ifications regarding any 
requirements, terms, or conditions contained herein. Any such requests must be received 
in writing by June 12, 2017, at 4:30 p.m., Pacific Time. Any requests of approved equals 
must be fully supported with sam ples, technical data, test results,  or other pertinent 
information as evidence that the substitute offered is essentially equal or better than that 
specified in the Contract Docum ents. The District shall make a determ ination on each 
Bidder’s request under this procedure in writing. The written determination shall be mailed 
or otherwise furnished to the B idder by June 19, 2017. Failure of the District to respond 
within the time limit shall be deemed to be a denial of request. In the event that a request 
for an approved equal, modification, or clarification is granted, an addendum detailing the 
approved equal, modification, or clarification will be mailed or otherwise furnished to all 
potential Bidders who received bid packets. 

 
1.9 Single-Bid Response. In the event of a single-bid response, the District reserves the right 

to conduct a price and/or cost analysis of the bid to verify that the bid price is fair and 
reasonable. The Bidder will be expected to cooperate in this process and to submit cost and 
pricing data to verify that the bid price is fair and reasonable. The right of exa mination 
shall extend to all do cuments necessary to pe rmit adequate evaluation of the cost of  the 
replacement and the prices quoted and shall include the computations and projections used 
by the Bidder. 

 
Failure to submit the data as requested by the District within ten ( 10) calendar days of 
receipt of written notification to the sole of feror shall result in the Bidder being declared 
non-responsive. 

 
1.10 Bidder’s Bond. As required by Section 14 of the General Conditions and Instructions for 

Bidders, the Bidder’s Security to be subm itted with the Bid s hall be in th e amount of at 
least ten (10) percent of the Total Bid Price as specified on the Bid Form. 
 

SECTION 2. AWARD OF CONTRACT 
 
2.1 Award of Contract. The award of  Contract, if any, will  be m ade within ninety (90) 

calendar days after the date of bid opening to the lowest  responsible Bidder based on the 
Total Bid Price. Each bid as submitted shall remain in effect for ninety (90) calendar days 
after the date the bids are opened. No Bidder may withdraw its bid during this time period. 
The lowest responsive and responsible Bidde r shall be determ ined by com paring and 
evaluating the Total Bid Price as set forth in the Bid Form. The District reserves the right 



2017-03 Special Provisions SP-4 5/24/2017 
13465130.2  

to reject any and all bids or to waive any irregularities in any bi d or in the bidding 
procedure. 
 

2.2 Contract Bonds 
 
A. Performance Bond. The Performance Bond as descri bed in Paragraph 26 of the  

General Conditions shall be  in the amount of one hundr ed percent (100%) of the 
total contract price, as  awarded by the District. Said bond shall guarantee the 
Contractor’s faithful performance of the C ontract and compliance with all terms, 
conditions and requirements specified in the Contract Documents and shall remain 
in full force and effect for a period of twelve (12) months after the District’s final 
acceptance of the Contracto r’s work in  accordance with S pecial Provision 3.2 
hereof. The Contractor shall use the form entitled “Performance Bond” included in 
the Contract Documents. 
 

B. Payment Bond. The Contractor shall provide a payment bond in the amount equal 
to one hundred percent (100%) of the total contract price and issued by California 
admitted surety. The p ayment bond shall p rovide security for Contractor's full 
payment to all subcontractors for costs of materials, equipment, supplies, and labor 
furnished in the course of the perform ance of the Contract. Full com pensation for 
furnishing the payment bond is included in the total contract price. 

 
SECTION 3. CONTRACT PERFORMANCE 
 
3.1 General. The Contractor shall perform all work and undertake all services detailed in the 

Contract Documents in accordance with the specified requirements, terms and conditions. 
 
3.2 Acceptance and Payment. The Contractor shall notify the District once it has completed 

all work and services detailed in the Contract Documents in accordance with the specified 
requirements, terms and condition. Following th e Contractor's notification, the District 
shall undertake a thirty (30)-calendar-day period for inspection. The District will notify the 
Contractor in writing w ithin said thirty (30) calendar days as to  whether the work and 
services have been accepted. 

If the Dis trict determines that the work a nd services are not in conf ormity with the  
specification requirements, or that there are defects or deficiencies requiring correction, the 
District will notify the Contractor of such deficiencies or nonconformity in writing within 
the aforementioned thirty (30)-day period. The Contractor shall promptly correct or remedy 
any and all deficiencies or de fects noted by th e District at no cost to the Distric t. The 
Contractor shall complete the necessary corrections within fifteen (15) days of the District's 
notification of deficiencies or nonconformity. At such time as the Contractor has made all 
necessary corrections to the satisfaction of the District,  the District shall issu e the 
Contractor a written notice of final acceptance. In the event the Contractor fails to remedy 
the deficiencies, the District shall have the right to re ject the work an d terminate the 
Contract for breach as provided below in Special Provision Section 3.7, Ter mination. 
Alternatively, the District m ay cause the r epair to be m ade by its own or other forces, 
whereupon the cost of the repair shall be deducted from sums otherwise due the Contractor. 
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After final acceptance by the District, the Contractor may thereupon furnish to the District 
satisfactory evidence that all liens, claim s and demands of Subcontractors, laborers and 
materialmen, arising out of such work, are fully satisfied, and that all of the work is fully 
released from all liens, claims and demands of whatever kind and nature and whether just 
or otherwise. 

In accordance with Paragraph 42 of the Gene ral Conditions, the District shall make 
payment to the Contractor following the rece ipt of proper statem ents or invoices for the 
work within thirty (30) days of the date of final acceptance of the work by the District. The 
acceptance by the Contractor of the final payment, whether such payment be made pursuant 
to any judgment of any court, or otherwise, shall constitute and operate as a release to the 
District of any and all claims of the Contractor and liability to the Contractor for anything 
theretofore done or furnished for or relating to or arising out of this Contract and the work 
done hereunder, and for any prior act, neglect or  default on the part of the District or any 
of its directors, officers, agents or employees excepting only claims against the District for 
the amounts deducted o r retained in accordance with the term s and pr ovisions of this 
Contract by law. Should the Contractor refuse to accept the final payment as tendered by 
the General Manager, it shall constitute waiver of any right to interest thereon. 

3.3 Liquidated Damages. Liquidated Damages as set forth in General Conditions. 
 
3.4 Time of Performance. The project will be co mpleted in full no late r than nine ty (90) 

calendar days after receiving Notice to Proceed. 

3.5 Interference with District Operations. Any and all work m ust not interfere with the 
District's normal operations including operation of Pillar Point Harbor and Johnson Pier.  

3.6 Warranty. All work, including all installation work or repairs, is guaranteed by the 
Contractor against failure, da mage, defect, or non-compliance with the Contract of any 
kind for a period of one (1) year from the date of District's final acceptance. The Contractor 
must furnish a Perform ance Bond therefor as provided in the Sp ecial Provisions. In 
addition to said guar antee, the Dis trict will h ave the bene fits of any m anufacturer's or 
builder's guarantee given by a manufacturer or builder. Where any individual work item is 
incomplete at the time of acceptance by the District, the guarantee will run from the date 
of completion of such item. If the Contractor fails to proceed promptly with any repairs as 
directed by the District, such co rrections and repairs shall be effected at the Contractor' s 
expense at such time as the District m ay determine. The District m ay deduct the cos t of 
such repairs from any amount owed to the Contractor or require the Contractor to reimburse 
such costs to the District. 

It is understood and agreed that the District does not waive any warranty, either express or 
implied, in Sections 2312 through 2317, inclusive, of the California Commercial Code, or 
any liability of the manufacturer or Contractor as may be determined by a decision of the  
court of the State of California or of the United States. 
 

3.7 Termination. The District may terminate the Contract for convenience for any reason at 
any time by giving the Contractor fifteen (15) days’ notice thereof. Notice of termination 
shall be by Certified Mail. Upon termination for the convenience of the District, the District 
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shall pay the Contractor the al lowable costs incurred to the date of termination and those 
costs deemed reasonably necessary by the Distri ct to affect the term ination. In the event 
that the Contractor breaches the terms or violates the conditions of this Contract and does 
not correct such breaches or violations within ten (10) days following notice thereof from 
the District, the District m ay immediately terminate the Contract an d shall pay  the 
Contractor only for work performed in full conformance with the specifications to the date 
of termination, less any costs incurred by the District to repair and complete any remaining 
work under the Contract. The Di strict reserves the right to pursue an y and all remedies 
available in equity o r law in the e vent the District suffers any dam ages due to the 
Contractor’s breach of terms or violation of the conditions in this Contract. 

 
3.8  Protection of Property. The Contractor shall exercise every precaution to ensure that no 

injury or dam age occurs to District propert y as a result of its operations. Should any 
existing property be damaged by or through any of the Contractor's operations, such injury 
or damage shall be replaced or repaired immediately by the Contractor, at Contractor's sole 
cost, in a manner satisfactory to the District. 
     

SECTION 4. INSURANCE   
 
4.1 Insurance Requirements 
 

A. Types of Insurance 
 
 Contractor shall not commence work until proper evidence of insurance coverage 

of the types and am ounts specified in this  Section has been provided to District. 
Contractor shall not violate or permit to be violated any conditions or provisions of 
said policies of insuranc e, and at all tim es shall satisf y the requir ements of the 
insurer for the purpose of maintaining said insurance in effect. 

 
 If any claim is m ade by any third pe rson against Contractor on account of a ny 

incident connected to th e Contract, Contr actor shall prom ptly report the  fact in 
writing to District, giving full details of the claim. 

 
 Any person, firm , or corporation that Contractor authorizes to work upon the 

District’s property, including any Subcontractor, shall be deemed to be Contractor’s 
agent and shall be subject to all ap plicable terms of this Contract.  Prior to th e 
Contractor’s start of the work or entr y onto the District’s property, Contractor 
agrees to require its Subcontractors to procure and maintain, at Contractor’s (or its 
Subcontractor(s)’ sole cost and expense (a nd to prove to the Di strict’s reasonable 
satisfaction that it remains in effect throughout the performance of the work under 
this Contract), the kinds of insurance described below. Such insurance must remain 
in effect throughout the term of this Contract and will be at the sole cost and expense 
of Contractor (or its Subcontractor(s)). 
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1. Commercial General Liability Insurance 
 

 The Contractor shall, at its own expense, procure and maintain Commercial 
General Liability insurance providing bodily injury and property damage 
coverage with a combined limit of at least One Million Dollars ($1,000,000) 
each occurrence. This insurance shall include but not be limited to premises 
and operations, contractual liability  covering the indem nity provisions 
contained in this Contract, person al injury, products and com pleted 
operations, and broad form property damage, and include a Cross Liability 
endorsement. 

 
 Said Policy shall p rotect Contractor and District in the sam e manner as  

though a separate policy had been issued to each, but nothing in said policy 
shall operate to increase the insurance company’s liability as set forth in its 
policy beyond the am ount or am ounts shown or to which the insurance 
company would have been liable if only one interest had been named as an 
insured. 

 
2. Business Automobile Liability 

 
 Contactor shall, at its own cost and expense, procure and maintain Business 

Automobile Liability insurance pr oviding bodily injury and property 
damage with a com bined single lim it of at least Two Million Dollar s 
($2,000,000) per occurrence for all owned, non-owned and hired 
automobiles. This insurance shall provide contractual liability covering all 
motor vehicles and m obile equipment to the extent coverage m ay be 
excluded from general liability insurance. 

 
3. Workers’ Compensation and Employers’ Liability Insurance 

 
 If Contractor employs any person to perform work in connection with this 

Contract, Contractor shall procure a nd maintain at all tim es during th e 
performance of such work W orkers’ Compensation Insurance, including 
Longshoreman’s and Harbor Workers Act Insurance, in confor mance 
with the laws of the State of California, and Federal laws where applicable. 
Employers’ Liability Insurance shall not  be less than Five Million Dollars 
($5,000,000) for each acciden t and Five Million Dollars ($5,000,000) for 
each disease, with a policy limit of Five Million Dollars ($5,000,000). 

 
 The policy shall contain a waiver of subrogation in favor of the San Mateo 

County Harbor District a nd its officers, directors, em ployees, volunteers, 
and agents, while acting in such  capacity, and their s uccessors and 
assignees, as they now or as they may hereafter be constituted, singly, 
jointly, or severally. 
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4. Marine General Liability. 
 

 Marine General Liability including Wharfingers Liability, Contractual 
Liability, Products and Completed Operations and Personal Injury coverage 
with limits of liability of not less than $5,000,000 per occurrence. 
 

5. Protection & Indemnity. 
 

The Contractor shall provide Protec tion and Indemnity (including crew), 
Collision Liabilities and  Vessel Pollution insu rance covering all vess els, 
barges or other marine equipment that will be used in connection with this 
project. The limits of liability shall be not less than $5,000,000. 

 
B. General Insurance Requirements 
 

1. Acceptable Insurance 
 

 All policies will be iss ued by insu rers acceptable to th e District. This 
insurance shall be issued by an insurance company or companies authorized 
to do business in the Sta te of California with minimum “Best’s” rating of 
A- and with m inimum policyholder surplus of Fifty Million Dolla rs 
($50,000,000) or a company acceptable to District in its sole discretion. All 
policies shall be issued in a form satisfactory to the General Manager of the 
District and shall be is sued specifically as primary insurance. W orkers’ 
Compensation coverage requirements may be met with the California State 
Compensation Fund. 

 
2. Procure and Maintain Insurance 

 
 Contractor must, at its own cost and expense, proc ure and maintain at all 

times during the performance of this Contract, all of the required policies 
specified above. The failure to pro cure or maintain the required insurance 
policies and/or an adequately funded self-insurance program acceptable to 
the District will constitute a material breach of the Contract. 

 
3. Terms of Policies 

 
 All insurance spec ified above shall rem ain in force until all work to be 

performed is satisfactorily com pleted. If the insurance is provided on a 
claims-made basis it must remain in force for the entire term of the Contract 
and a minimum of three (3) years thereafter. 

 
4. Self-Insurance 

 
Upon evidence of financial capacity satisfactory to the District and 
Contractor’s agreement to waive subrogation against the District respecting 
any and all claim s that may arise, the Contractor's obligations hereunder 
may be satisfied in whole or in part by adequately funded self-insurance.  
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  5) Deductibles and Retentions 

 
The Contractor shall be responsible  for payment of any deductible or 
retention on the Contractor’s policies without right of contribution from the 
District. Deductible and retention provisions shall not contain any 
restrictions as to how or  by whom the deductible or retention is paid. A ny 
deductible or retention provision limiting payment to the Named Insured is 
unacceptable. 
 
In the event that the policy of the Contractor or any subcontractor contains 
a deductible or self-insured retention, and in the event that the District seeks 
coverage under such policy as an additional insured, the Contractor shall 
satisfy such deductible or self-insured retention to the extent of loss covered 
by such policy for a lawsuit arising from or connected with any alleged act 
or omission of the Contractor, subcont ractor, or any of their officers, 
directors, employees, agents, or supp liers, even if the Contractor or  
subcontractor is not a named defendant in the lawsuit. 
 

C. Evidence of Insurance and Endorsements 
 
Prior to commencing of work or entering onto the District’s property, C ontractor 
shall file a Certif icate of Insurance with the District ev idencing the foregoing 
coverages, including the following endorsements: 

 
1. The insurance company(ies) issuing such policy(ies) will provide at least 

thirty (30) days’ notice to the District of cancellation or non-renewal. 
 

2. That the policy(ies) is primary insurance and the insurance company(ies) 
providing such policy(ies) shall be liable thereunder for the full amount of 
any loss or claim that Contractor is liable for under this Section, up to and 
including the total limit of liability, without right of contribution from any 
other insurance maintained or which may be maintained by the San Mateo 
County Harbor District. 

 
3. Such insurance shall include as additional insureds the San Mateo Coun ty 

Harbor District, and its respective directors, officers, employees, and agents 
while acting in such capacity, and their successors or assignees, as they now 
or as they may hereafter be constituted, singly, jointly, or severally. 

 
4. The policy must also contain either  a Cross Liability endorsem ent or 

Severability of Interests Clause and s tipulate that inclusion of the District  
as an additional insu red will not in any way affect the District’s rights as 
respects any claim, demand, suit or judgment made, brought, or recovered 
against the Contractor. Said policy shall protect Contractor and the District 
in the same manner as though a separate policy had been issued to each, but 
nothing in said policy shall operate to increase the insuran ce company’s 
liability as set forth in its policy beyond the amount or amounts shown or to 
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which the insurance company would have  been liable if only one interest 
had been named as an insured. 

 
D. Consequence of Lapse 

 
Should any required insurance not be procur ed or lapse during the term of this 
Contract, requests for payment originating after such lapse will not be processed 
until the District receives satisfactory evidence of reinstated coverage as required 
by the Contract. If insurance is not reinstated, the District, may, at its sole option, 
terminate this Contract effective on the date of such lapse of insurance. 

 
SECTION 5. PUBLIC WORKS PROVISIONS 

5.1 Labor Compliance Requirements 
 

In the performance of this Contract, Contractor’s attention is directed to the following 
requirements of the Labor Code: 

A. Hours of Labor. Eight hours labor constitutes a legal day’s work. Contractor shall 
forfeit, as penalty to District, $25 for each worker employed in the performance of 
the Contract by Contractor or by any subc ontractor under it for each calendar day 
during which such worker is requ ired or permitted to work more than eight hours  
in any one day and 40 hours in any one calendar week in violation of the provisions 
of the California Labor Code and in par ticular, Sections 1810 to 1815, inclusive. 
Work performed by employees of the Contractor in excess of eight hours per day 
and 40 hours during any  one week s hall be permitted upon compensation for all 
hours worked in excess of eight hours per day at not less than one-and-one-half  
times the basic rate of pay, as provided in Section 1815. 

B. Prevailing Wages. Contractor shall comply with California Labor Code Sections 
1770 to 1780, inclusiv e. In accordance with Section 1775, the Contractor shall 
forfeit as a penalty to District an amount as determined by the Labor Commissioner 
not to exceed $200 for each calendar day or  portion thereof for each worker paid 
less than stipulated p revailing wage rates for such work or craft in which such 
worker is employed for any work done  under the contract by him or by any 
subcontractor under it in vi olation of the revisions of  the Labor Code and in 
particular, Labor Code Sections 1770 to 1780, inclusive. In addition to said penalty 
and pursuant to Section 1775, the differen ce between such stipulated prevailing 
wage rates and the am ount paid to each  worker for each calendar day o r portion 
thereof for which each  worker was paid le ss than the stipulated prevailing wage 
rate shall be paid to ea ch worker by C ontractor. Pursuant to the provisions of 
Section 1773 of the Labor Code, the Distri ct has obtained the general prevailing 
rate of per diem  wages and the general prevailing rate for holiday and overtim e 
work applicable to the work  to be done from  the Director of the Departm ent of 
Industrial Relations. Copies of the prevaili ng wage rates are on f ile at the District 
and are available for review upon request. Pursuant to §1773.2 of the Labor Code, 
the Contractor shall post general prevailing wage rates at a prominent place at the 
site of the work.  
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C. Payroll Records. Contractor and each subcontractor shall submit electronic certified 
payroll records to the California Labor Commissioner in the manner and format set 
forth in California Labor Code section 1771.4. 

The Contractor's attention is  directed to the follo wing provisions of Labor Code 
Section 1776. The Cont ractor shall be re sponsible for the compliance with these 
provisions by its subcontractors. 

(a) Each contractor and su bcontractor shall keep an accurate p ayroll record, 
showing the nam e, address, social s ecurity number, work classification, 
straight time and overtime hours worked each day and week, and the actual 
per diem wages paid to each journe yman, apprentice, w orker, or other 
employee employed by him or her in connection with the public work. 

(b) The payroll records enumerated under subdivision (a) shall be certified and 
shall be available for inspection at all reasonable hours at the principal 
office of the Contractor on the following basis: 

(i) A certified copy of an em ployee's payroll record shall be m ade 
available for inspection or furnished to such employee or his or her 
authorized representative on request. 

(ii) A certified copy of all payroll records enumerated in subdivision (a) 
shall be made available for inspection or furnished upon request to 
the District, the Division of La bor Standards Enforcement and the 
Division of Apprenticeship Standards of the Departm ent of 
Industrial Relations. 

(iii) A certified copy of all payroll records enumerated in subdivision (a) 
shall be made available upon request to the public for inspection or 
copies thereof made; provided, however, that a request by the public 
shall be m ade through either the District, the Division of 
Apprenticeship Standards or th e Division of Labor Standards 
Enforcement. If the re quested payroll records have not been 
provided pursuant to paragraph (2), the requesting party shall, prior 
to being provided the records, reimburse the costs of preparation by 
the Contractor, subcontractor and the entity through which the 
request was made. The public shall not be given access to  such 
records at the principal office of the Contractor. 

(c) Unless required to be f urnished directly to the Labor Commissioner in 
accordance with Labor Code Sectio n 1771.4(3)(b), the certified payro ll 
records shall be on form s provided by the Division of Labor Standards 
Enforcement or shall contain the same information as the forms provided 
by the Division. 

(d) The Contractor shall file a certifie d copy of the records enum erated in 
subdivision (a) with the entity that re quested such records within ten (10) 
days after receipt of a written request. 
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(e) Any copy of records made available for inspection as copies and furnished 
upon request to the public or the Dist rict, the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement shall be marked 
or obliterated in such a m anner as to prevent disclosure of an individual' s 
name, address and social security nu mber. The name and address of the  
Contractor shall not be marked or obliterated. 

(f) The Contractor shall infor m the Di strict of the lo cation of records  
enumerated under subdivision (a), incl uding the street ad dress, city and 
county, and shall, within five working days, provide a notice of a change of 
location and address. 

(g) In the event of noncompliance with th e requirements of this Section, the 
Contractor shall have ten (10) days in which to comply subsequent to receipt 
of written notice specifying in what respects such contractor must comply 
with this Section. Should noncompliance still be evident after such 10-day 
period, the Contractor shall, as a pena lty the State or the D istrict, forfeit 
One-Hundred Dollars ($100) for each cal endar day, or portion thereof, for 
each worker, until strict compliance is effectuated. Upon the request of the 
Division of Apprenticeship Standards or the Divi sion of Labor Standards  
Enforcement, such penalties shall be withheld from progress payments then 
due. The penalties specified in subdivision (g) of Labor Code Section 1776 
for noncompliance with the provisi ons of said Section 1776 m ay be 
deducted from any monies due or which may become due to the Contractor. 

(h) The Contractor and each subcontractor  shall preserve their payroll records 
for a period of three (3) years from the date of completion of the Contract. 

D. Labor Non-discrimination. Attention is directed to Section 1735 of the Labor Code 
which provides that Contractor shall no t discriminate against any employee or 
applicant for employment because of race, religious creed, color, n ational origin, 
ancestry, physical disability, m ental disability, medical condition, genetic 
information, marital status, sex, gender, gender identity, gender expression, age, 
sexual orientation, or military and veteran status of any person, except as provided 
in Section 12940 of the Governm ent Code. Contractor further agrees to include a 
similar provision in all subcontracts, except subcontracts for standard commercial 
supplies or raw materials. 

E. Apprentices. The Contracto r and all subcontractors shall com ply with the 
requirements of California Labor  Code sections 1777.5, 1777.6 and 1777.7 
regarding the employment of apprentices. 

 
5.2 Prohibition Against Contracting with Debarred Subcontractors 

Contractor is prohibited from  performing work on a public works project with a 
subcontractor who is ineligible  to perform work on the public  works project pursuant to 
Section 1777.1 or 1777.7 of the Labor Code. 
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5.3 Use of Subcontractors 

Contractor shall not subcontra ct any work to be perform ed by it under this Agreement 
without the prior written approval of the Agency. Contractor shall be solely responsible for 
reimbursing any subcontractors and the Agency shall have no obligation to them. Attention 
is directed to the requirements of Section 4100 to 4113, inclusive of the California Public 
Contract Code which m ay be applicable to  the work covered by this section of the  
Agreement. Each Contractor shall list the name and business address of each subcontractor 
to whom the Contractor proposes to subcontra ct a portion of the work in an am ount in 
excess of one-half of one percent (0.5%) of  the Total C ontract Price, along with a 
description of the portion of the work wh ich shall be don e by each subcontractor, by 
executing the “List of Subcontractors” form attached to this Contract. 
 

5.4 Prompt Payment to Subcontractors 

Pursuant to Business and Professions Code Section 7108.5, the Contractor shall pay each 
first tier Subcontractor under this Contract for satisfactory performance of work under its 
subcontract no later than 7 days from the Contractor’s receipt of payment from the District 
for such work. The Contractor shall require each first tier Subcontractor to make payments 
to lower tier Subcontractors in a sim ilar manner. The District shall hav e no obligation to 
pay or to verify the paym ent of money to any Subcontractor, except as may otherwise be 
required by law. 
The Contractor, not the District, shall be solely responsible for payment to Subcontractors 
at any tier for any amounts owing from the Contractor. All such Subcontractors agree that 
they shall have no claim, and shall take no action against the Dis trict or its officers,  
directors, employees or sureties, for non-payment by the Contractor. 
 

5.5 Prompt Payment 

The District will m ake progress paym ents within thirty (30) days after receipt of an 
undisputed and properly submitted progress payment invoice pursuant to Section 20104.50 
of the Public Contract Code.  No such payment will be made when, in the judgment of the 
Engineer, (a) the work is not proceeding in accordance with the provisions of the Contract; 
(b) the Contractor is not complying with the requirements of the Contract; or (c) when the 
total value of the wo rk done as shown on the invoice does not exceed Three Hundred 
Dollars ($300.00). No such invoice or paym ent will be cons trued to be an acceptance of 
any work or m aterials.  Before any progre ss payment or the final paym ent is made, the 
Contractor may be required to subm it satisfactory evidence that he is not delinquent in 
payments to its em ployees, subcontractors, suppliers or other cr editors for labor and 
materials incorporated into the work. Pursuant to Public Contract Code Section 20104.50, 
if the District fails to make a progress payment in a timely manner, it shall pay interest to 
the Contractor at the legal ra te set forth in Section 685.010(a)  of the California Code of 
Civil Procedure.  

5.6 Non-Collusion Declaration 

Pursuant to Public Contract Code section 7106, Contractor shall execute a Non-Collusion 
Declaration, in a form provided by the Agency, which is attached and incorporated herein. 
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5.7 Third-Party Claims 

Pursuant to Public Contracts Code Section 920 1, the District shall have full authority to 
compromise or otherwis e settle any  claim relating to th e Agreement at any tim e. The 
District will provide for tim ely notification to the Contractor of the receipt of any third-
party claim, relating to the Agreement. Noti ce shall be in writing and will be prov ided 
within thirty (30) days. The District shall be entitled to recover its reasonable costs incurred 
in providing such notification. 

5.8 Claims Procedures 

Compliance with all change order procedures is a prerequ isite to filing a Public Contract 
Code Claim pursuant to this section.  Claim s must be submitted no later than (a) 30 days 
after change order procedures are co mplete and the Contractor ha s notified the General 
Manager in writing that the work is being performed, or that the determination direction is 
being complied with, under protest as per Ge neral Conditions 30 and 31 or (b) 30 days 
after the occurrence of the event giving rise to the claim. 

In accordance with the procedures set forth in  Public Contract Code s ections 9204 and 
20104-20104.6, a Contractor may submit a claim by registered or certified mail with return 
receipt requested, for one or more of the following: (a) a time extension, including, without 
limitation, for relief from damages or penalties for delay assessed by the District; (b) 
payment by the District of money or damages arising from work done by, or on behalf of, 
the Contractor pursuant to this contract and payment for which is not otherwise expressly 
provided or to which the Contractor is not otherwise entitled; or (c) payment of an amount 
that is disputed by the District.   

The Contractor shall furnish reasonable documentation to support the claim, including but 
not limited to: 1) a clear, concise recital of  the basis upon which the claim  is asserted, 
including a designation of the provisions of the Contract Documents upon which the claim 
is based, 2) a statement as to the amount of time and/or compensation sought pursuant to 
the claim; 3) whether the Contractor’s claim arises from an ongoing occurrence, and if so 
a description of the specific Work activities affected by the claim, 4) a time impact analysis 
in the event that Contractor requests a time extension, 5) full and com plete cost records 
supporting the am ount of any claim for add itional compensation, and 6) a notarized 
certification by the Co ntractor as follows: “Under the penalty of law for perjury or 
falsification and with specific reference to the California False Claims Act, Government 
Code Section 12650 et seq., the undersigned hereby certifies that the information contained 
herein is a true, accu rate and complete s tatement of all features relating to the claim 
asserted.”  Failur e by the Contractor to provid e sufficient documentation will resu lt in 
denial of the claim. The District reserves the right to request additional documentation, or 
clarification of the documentation provided. 

Upon receipt of a claim, the District will conduct a reasonable review and provide a written 
statement to the Contractor id entifying what portion of the claim  is disputed and what  
portion is undisputed within 45 da ys of receipt of the claim.  The District and Contractor 
may, by mutual agreement, extend the 45 day time period.  For any undisputed portion of 
a claim, the Distric t must make payment within 60 days of its issu ance of the written 
statement.  



2017-03 Special Provisions SP-15 5/24/2017 
13465130.2  

If the Contractor disputes the District's written statement, or if the District fails to respond, 
the Contractor may demand an informal conference to meet and confer for settlem ent of 
the issues in dispute.  The District will then schedule the meet and confer conference within 
30 days of the demand.  Within 10 business days following the meet and confer conference, 
the District will provide a written statement identifying the portion of the claim that remain 
in dispute.  Any payment due on an undisputed  portion of the claim  will be made within 
60 days of the meet and confer conference. 

After the meet and confer conference, any disputed portion of the claim shall be submitted 
to non-binding mediation.  Alternatively, upon receipt of a claim, the parties may mutually 
agree to waive, in writing, mediation and proceed directly to the commencement of a civil 
action or binding arbitration, as applicable.  If mediation is unsuccessful, the parts of the  
claim that remain in dispute shall be subject to applicable procedures set forth below. 

Failure of a public entity to  respond to a claim  within the time periods described above 
shall result in the claim  being deemed rejected in its enti rety.  Additionally, amounts not 
paid in a timely manner shall bear interest at 7 percent per year. 

In the event that the m ediation is unsuccessful, Contractor must file a government claim 
pursuant to Government Code section 910 et seq. in order to initiate a civil action. 

In any civil action filed to resolve claim s, the court shall submit the matter to nonbinding 
mediation within 60 d ays following the filin g or responsive pleading, provided that the  
parties have not alread y participated in mediation of the claim as outlined above.  If the 
matter remains in dispute after nonbinding mediation, the court shall submit the matter to 
judicial arbitration pursuant to Code of Ci vil Procedure section 1141.10 et seq.  If the 
matter remains in dispute after judicial arb itration, the District or  the Contractor m ay 
request a trial de novo.  

5.9 Contractor’s License Requirements 

Contractor and any approved subcontractors shall hold such current and valid Contractor’s 
Licenses as required by California L aw and as applicable for the work to be perf ormed 
under this contract. 

5.10 Payment of Workers’ Compensation 

Contractor shall s ign and f ile with the Ag ency the following certification prior to  
performing the work of the Agreement: 
 

"I am aware of the provisions of Section 3700 of the Labor Code which requires every 
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Agreement." 
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5.11 Examination and Audit of Records 

Pursuant to Government Code Section 8546.7, C ontractor shall retain all project-related 
records for a period of 3 years after final payment on this Agreement, which shall be subject 
to audit or inspection by the Agency or the State Auditor during this period. 

5.12 Anti-Trust Claim Assignment 

 Pursuant to Public Contract Code 7103.5, the contractor offers and agrees to assign to the 
District all rights, title, and interest in and to all causes of action it may have under Section 
4 of the Cl ayton Act (15 U.S.C. Sec. 15)  or under the Cartwright Act (Chapter 2 
(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions 
Code), arising from purchases of goods, servic es, or materials pursuant to this Contract. 
This assignment shall be made and become effective at the time the District tenders final 
payment to the Contractor, without further acknowledgment by the parties.  

5.13 Utility Relocation 

If applicable, pursuant to California Government Code Section 4215, if during the course 
of the work the Contractor encounters utility installations which are not shown or indicated 
in the contract plans or in the specifications or which are found in a location substantially 
different from that shown, and such utilities  are not reasonably ap parent from visual 
examination of the work site, then it shall promptly notify the District in writing. Where 
necessary for the work o f the Contract, the Dist rict will amend the contract to ad just the 
scope of work and the com pensation to allow the Contractor to make such adjustment, 
rearrangement, repair, removal,  alteration, or special handli ng of such utility, including 
repair of the damaged utility. If the Contractor fails to give the notice specified above and 
thereafter acts without instructions from the District, then it shall be  liable for any or all 
damage to such utilities or other work of the Contract which arises f rom its operations 
subsequent to the discovery, and it shall repair and make good such damage at its own cost. 

5.14 Excavation 

If applicable, in accordance with state law (Public Contra ct Code Section 7104), with 
respect to any work involving digging trenches or excavations that extend deeper than four 
feet, the Contractor shall notif y the District pro mptly in writing of any of the following 
conditions:  (a) material that the Contractor believes may be hazardous waste, as defined 
in California Health and Safety  Code Section 25117, that is required to be removed to a 
Class I, Class II or Class III disposal site in accordance with provisions of existing law; (b) 
subsurface or latent ph ysical conditions at the site differing from  those indicated ; (c) 
unknown physical conditions at th e site of any unusual nature , differing materially from 
those ordinarily encountered and generally recognized as inherent in work of the character 
provided for in the Contract Docum ents. Contractor shall notify the District of such  
conditions prior to disturbing them, and shall await direction from the District as to how to 
proceed. 
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5.15 Trench Safety 

If applicable, excavation for any trench 5 feet  or more in depth shall not begin until the 
Contractor has received approval from the Dist rict, of the Contractor’s detailed plan for 
worker protection from the hazards of caving ground during the excavation of such trench. 
Such plan shall be sub mitted at le ast 5 days bef ore the Contracto r intends to b egin 
excavation for the trench and shall show th e details of the desi gn of shoring, bracing, 
sloping or other provisions to be made for worker protection during such excavation. No 
such plan shall allow the use of shoring, sloping or a protective system less effective than 
that required by the Construction Safety Orders of the Division of Industrial Safety; and if 
such plan varies from the shoring system standards established by the Construction Safety 
Orders, the plan shall be prepared and signed by  an engineer who is registered as a Civil 
or Structural Engineer in the State of California. Attention is directed to the provisions of 
Section 6705 of the Labor Code concerning trench excavation safety plans. 

5.16 Public Works Registration 

The Contractor must be registered with the California Department of Industrial Relations 
pursuant to Labor Code Section 1725.5. BIDDERS MUST SUBMIT PROOF OF 
CONTRACTOR REGISTRATION WITH THE DIR IN THE FORM OF A HARD 
COPY OF THE RELEVANT PAGE OF THE DIR'S DATABASE FOUND AT: 
https://efiling.dir.ca.gov/PWCR/Search.  

This Contract is subject to monitoring and enforcement by the DIR pursuant to Labor Code 
Section 1771.4. The Contractor must post job site notices, as prescribed by regulation. The 
Contractor shall furnish the records specified in Labor Code Section 1776 directly to the 
Labor Commissioner, monthly in a format prescribed by the Labor Commissioner.  

5.17 Compliance With All Applicable Laws 

The Contractor shall comply with all the applicable requirements of federal, state and local 
laws, statutes, and ordinances relative to the exe cution of the Construction Work. In the 
event Contractor fails to com ply with th ese requirements, the District m ay stop any 
Construction Work until such noncompliance is remedied. No part of the time lost due to 
any such cessation of the Constr uction Work shall be made the subject of a claim  for an 
extension of time or increase in the compensation.  

5.18 Permit Compliance 

The Contractor shall comply with all the applicable requirements of federal, state and local 
permits relative to the execution of the Construction Work. In the event Contractor fails to 
comply with these requirements, the District may stop any Construction Work until such 
noncompliance is rem edied. No part of the time lost due to any such cessation of the 
Construction Work shall be made the subject of a claim for an extension of time or increase 
in the compensation.  
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The following permits have been obtained by the District: 

(a) California Coastal Commission – Coastal Development Permit (CDP) Waiver 2-15-
1425-W 

(b) San Francisco Bay Regional Water Quality Control Board – Section 401 Water Quality 
Certification and Waste Discharge Requirements 

(c) U.S. Army Corps of Engineers – Na tionwide Permit, File Num ber 2015-00347S; 
includes NMFS Concurrence Letter No: WCR-20116-4626 

Copies of these permits are included in Appendices A, B, and C to these Special Provisions, 
and are included as part of the Contract documents. 

5.19 Iran Contracting Act 

The undersigned Bidder certifies th at it is not, at the tim e of bidding, on the California 
Department of General Services (DGS) list of persons determ ined to be engaged in 
investment activities in Iran or otherwise in violation of the Iran Contracting Act of 2010 
(Public Contract Code Section 2200-2208). 

5.20 Safety Requirements  

The Contractor shall promptly and fully co mply with and carry out, and shall without 
separate charge therefore to the District, enforce compliance with the safety and first aid 
requirements prescribed by applicable State and Federal laws and regulations, rules and 
orders and as may be necessary to ensure that all Construction Work shall be done in a safe 
manner and that the saf ety and health of th e employees, agents and the people of local 
communities is saf eguarded. Compliance with the prov isions of this Section  by 
subcontractors shall be the responsibility of the Contractor. All installed, dismantled, and 
removed material, equipm ent and facilities, without separate charge therefore to the 
District, shall fully conform with all applicab le State and  Federal saf ety laws, ru les, 
regulations and orders and it sha ll be the Contractor’s responsibility to furnish only such 
material, equipment and facilities. 

5.21 Retention on Progress Payments 

If the Contract utilizes progress payments, five percent (5%) will be deducted from each 
progress payment and held in retention by th e District. The rem ainder less any other 
deductions taken in accordance with this article will be paid to the Contractor as progress 
payments. The Contractor acknowledges and agrees that, pursuant to Public Contract Code 
section 7200, the percentage of retention am ounts withheld by the Contractor from its 
Subcontractors may not exceed the percentage withheld by the District from the Contractor 
as specified herein.  

Contractor shall release retention to a Subcontractor within 30 days of the Subcontractor 
satisfactorily completing all required work. Upon satisfactor y completion of a 
Subcontractor's work, including provision of appropriate releases, certificates, evidence of 
the Subcontractor’s compliance with all ap plicable requirements of the Con tract 
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Documents, and all other documents as may be required by the Contractor and the District 
to close-out the subcontract, the Contractor m ay submit an application to the District for 
the release of the por tion of the retention attributed to  the Subcontractor’s work. The 
Contractor’s application shall certify that the Subcontractor has: 

a) Completed all work required to be performed under its subcontract; 

b) The amount withheld by the Contractor under the subcontract; and 

c) That the Subcontractor has provide d all backup infor mation, stop paym ent 
notice, and lien releases required to close-out the subcontract. 

Within 7 days following receip t of paym ent from the District for the com pleted 
Subcontractor Work, the Contractor shall release all monies withheld as retention from the 
Subcontractor, even if the Work to be performed by the Contractor or other Subcontractors 
is not completed and has not been accepted. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each first tier  Subcontractor to make payments to lower 
tier subcontractors in a similar manner. 

5.22 Release of Retention 

Upon the District’s issu ance of Notice of Fi nal Acceptance the District will releas e the 
amount retained. 

5.23 Securities in Lieu of Retention 

Pursuant to Public Contract Code Sect ion 22300, the su ccessful Bidder m ay submit 
Securities in lieu of  retention payments by the District. Upon Contr actor’s request, the 
District will make payment of funds withhe ld from progress payments, pursuant to the 
requirements of California Public Contract Code Section 22300, if Contractor deposits in 
escrow with the District or with a b ank acceptable to the District, secu rities eligible for 
investment under California Government Code Section 16430, bank or savings and loan 
certificates of deposit, interest bearing demand deposit accounts, standby letters of credit, 
or any other security mutually agreed to by Contractor and the District, upon the following 
conditions: 

(1) Contractor shall bear the expenses of the District and the escrow agent in connection 
with the escrow deposit made. 

(2) Securities or certificates of deposit to be placed in escrow shall be of a value at least 
equivalent to the amounts of retention to be paid to Contractor pursuant to this article. 

(3) Contractor shall enter into an escrow agreement satisfactory to the District, which 
agreement shall be subs tantially similar to the for m provided in Calif ornia Public 
Contract Code Section 22300. 

(4) Contractor shall obtain the written consent of the surety to such agreement. 
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SECTION 6. HAZARDOUS CHEMICALS AND WASTES 
 
For the purposes of this Section only, the term  "claims" shall include (a) all notices, orders , 
directives, administrative, or judicial proceedings, fines, penalt ies, fees, or charges imposed by 
any governmental agency with jurisdiction, and (b) any claim, caus e of action, or administrative 
or judicial proceeding brought against the District, its directors, or employees, or for any loss, cost 
(including reasonable attorney's fees), damage, or liability, sustained or suffered by any person or 
entity, including the District. The Contractor shall bear full and exclusiv e responsibility for any 
release of hazardous or nonhazardous chemicals or substances during the course of performance 
of this Contract. The Contractor shall imm ediately report any such release to the District. The 
Contractor shall be solely responsible for all claims and expenses associated with the response to, 
removal and remediation of the release, including, without limit, payment of any fines or penalties 
levied against the District by any agency as  a result of su ch release and shall hold harm less, 
indemnify, and defend the District from any claims arising from such release. 
 
If the performance of the work outlined by thes e Contract specifications creates any hazardous 
wastes, those wastes shall be properly disposed of according to federal, state, and local laws, at the 
expense of the Contractor. The Contractor shall dispose of the wastes under its own EPA generator 
number. In no event shall the Dis trict be identified as the generator. The Contractor shall notify 
the District of any such hazardous w astes and the District reserves the right to a copy of any test 
conducted on the wastes and, at its cost, to perform additional tests or examine those wastes, prior 
to disposition. The Contractor sh all hold harmless, indemnify, and defend the District from any 
claims arising from the disposal of the hazardous wastes, regardless of the absence of negligence 
or other malfeasance by the Contractor. 
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Appendix B –Water Board Section 401 WQC & WDR 
 

PERMIT BEING PROCESSED – EXPECTED MAY 2017 
  



 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix C –U.S. Army Corps of Engineers Permit 



Regulatory Division 

DEPARTMENT OF THE ARMY 
SAN FRANCISCO DISTRICT, U.S. ARMY CORPS OF ENGINEERS 

1455 MARKET STREET 
SAN FRANCISCO, CA. LIFO. R." .N194103-1398 

JAN l' ·~·).l.' ~) n1 
!: """U ~ :~~, i 1 • 

SUBJECT: File Number 2015-00347S 

LETTER OF PERMISSION 

Mr. John Moren 
San Mateo County Harbor District 
504 Avenue Alhambra 
El Granada, CA 94018 

Dear Mr. Moren: 

You are hereby granted Department of the Anny authorization to demolish and remove 
Romeo Pier from Pillar Point Harbor, located adjacent to the community of Princeton-by-the-Sea 
in San Mateo County, California. The above activity must be performed in accordance with the 
enclosed plans and drawings (Enclosure 1). 

This authorization is issued pursuant to Section 10 of the Rivers and HarborsAct of 1899 (33 
U.S.C. Section 403) and is subject to the enclosed conditions (Enclosure 2), as applicable. You 
may require additional authorization from the Regional Water Quality Control Board (RWQCB) 
prior to starting this activity. 

A Preliminary Jurisdictional Determination (JD) has been completed for your site. 
Preliminary JDs are written indications that there may be waters of the U.S. on a parcel or 
indications of the approximate location(s) of waters of the U.S. on a parcel. Preliminary JDs are 
advisory in nature and may not be appealed. While this preliminary jurisdictional detennination 
was conducted pursuant to Regulatory Guidance Letter No. 08-02, Jurisdictional 
Determinations, it may be subject to future revision if new information or a change in field 
conditions becomes subsequently apparent. The basis for this preliminary jurisdictional 
determination is fully explained in the enclosed Preliminary Jurisdictional Determination Form, 
which has been signed and dated by you and this office. Please see the enclosed Preliminary JD 
map titled, "Preliminary Jurisdictional Determination, Romeo Pier Removal in Pillar Point 
Harbor, San Mateo County, California, File No: 2015-00347S" and dated March 11, 
2016"(Enclosure 3). 

You are advised that the Corps has established an Administrative Appeal Process, as 
described in our regulation at 33 C.F.R. Part 331 (65 Fed. Reg. 16486; March 28,2000), and 
outlined in the enclosed flowchart (Enclosure 4) and Notification of Administrative Appeal 
Options, Process and Request for Appeal (NAO-RF A) form (Enclosure 5). The following two 
options are available to you in your evaluation of this Letter of Permission: 
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1. You may accept the Letter of Permission as offered and your proj ect is authorized. If you 
accept this permit, you waive all rights to appeal the permit, including its terms and 
conditions. Please complete the appropriate parts of the "Project Status" form (Enclosure 
6), and return it to this office as your work progresses. You are responsible for ensuring 
that the contractors or workers executing the activity authorized herein are 
knowledgeable of the terms and conditions of this authorization. 

2. You may decline the Letter of Permission because you object to certain terms and 
conditions, and you may request that the permit be modified. If you decline the permit, 
you must return the permit to the District Engineer and may not proceed with your 
project until notified by the District Engineer. You must outline your objections to the 
terms and conditions of the permit by completing Section II of the NAO-RFA form. Your 
objections must be received by the District Engineer within 60 days of the date of this 
letter, or you will forfeit your right to request changes to the terms and conditions of the 
permit. 

Upon receipt of the completed NAO-RFA form, the District Engineer will evaluate your 
objections and may: (a) modify the permit to address all of your objections, (b) modify 
the permit to address some of your objections, or (c) not modify the permit, having 
determined that the permit should be issued as previously written. In any of these three 
cases, the District Engineer will send you a final permit for your reconsideration, as well 
as a second NAO-RFA form. Should you decline the final proffered permit, you can 
appeal the declined permit by submitting the completed NAO-RFA form to the Division 
Engineer. The NAO-RFA form must be received by the Division Engineer within 60 
days of the date of the second transmittal letter or you will forfeit your right to pursue an 
appeal. 

Should you have any questions regarding this matter, please call Naomi Schowalter of our 
Regulatory Division at 415-503-6763. Please address all correspondence to the Regulatory 
Division and refer to the File Number at the head of this letter. If you would like to provide 
comments on our permit review process, please complete the Customer Survey Form available 
through the Forms and Contacts Block on our website: 
http://www.spn.usace.army.mil/MissionslRegulatory .aspx. 

Sincerely, 

' ,,/ . / 

~6:.~;£~p-6 
Lieutenant Colonel, US Army 
District Engineer 



Steve McGrath 
May 16, 2014 (revised Feb 22, 2016) 

- - _. HTL (APPROX) - - - - MHW (APPROX) 

Figure 5 Beach Access Route and Staging (Google Maps Aerial) 

Figure 6 Beach Area for Access Routes 

M&N #:8281-03 
Memorandum-Romeo Pier Removal 

MLLW (APPROX) 

USACE File #2015-00347S r.w.I 
~ Romeo Pier Removal in Pillar Point Harbor 5 
U.S. Army Corps 
of Engineers 
San Francisco District 
Regulatory Division July 7.2016 Figure 1 to 6 

Enclosure 1 
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Enclosure 2 

CONDITIONS TO LETTER OF PERMISSION 

PERMITTEE: Mr. John Moren, San Mateo County Harbor District 

FILE NO.: 2015-00347S 

GENERAL CONDITIONS: 

1. The time limit for completing the work authorized ends on December 15. 2021. If you fmd that you need more 
time to complete the authorized activity, submit your request for a time extension to this office for consideration 
at least one month before the above date is reached. 

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms 
and conditions of this permit. You are not relieved of this requirement if you abandon the permitted activity, 
although you may make a good faith transfer to a third party in compliance with General Condition 4 below. 
Should you wish to cease to maintain the authorized activity or should you desire to abandon it without a good 
faith transfer, you must obtain a modification of this permit from this office, which may require restoration of the 
area. 

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity 
authorized by this permit, you must immediately notify this office of what you have found. We will initiate the 
Federal and state coordination required to determine if the remains warrant a recovery effort or if the site is 
eligible for listing in the National Register of Historic Places. 

4. If you sell the property associated with this permit, you must obtain the signature of the new owner in the space 
provided and forward a copy of the permit to this office to validate the transfer of this authorization. 

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions 
specified in the certification as special conditions to this permit. For your convenience, a copy of the certification 
is attached if it contains such conditions. 

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to 
ensure that it is being or has been accomplished in accordance with the terms and conditions of your permit. 

7. You understand and agree that, if future operations by the United State require the removal, relocation or other 
alteration of the structure or work authorized herein, or if, in the opinion of the Secretary of the Army or his 
authorized representative, said structure or work shall cause unreasonable obstruction to the free navigation of the 
navigable waters, you will be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter 
the structural work or obstructions caused thereby, without expense to the United States. No claim shall be made 
against the United States on account of any such removal or alteration. 

SPECIAL CONDITIONS: 

1. The National Marine Fisheries Service (NMFS) concurred with the determination that the project was not likely 
to adversely affect Central California Coast steelhead (Oncorhynchus mykiss), Central California Coast coho 
salmon (0. kisutch), and North American green sturgeon (Acipenser medirostris). This concurrence was 
premised, in part, on project work restrictions outlined in Enclosure 6. These work restrictions are incorporated 
as special conditions to the LOP authorization for your project to ensure unauthorized incidental take of species 
and loss of critical habitat does not occur. 

2. Incidents where any individuals of steelhead, coho salmon, or green sturgeon listed by NOAA Fisheries under 
the Endangered Species Act appear to be injured or killed as a result of discharges of dredged or fill material 
into waters of the United States or structures or work in navigable waters of the United States authorized by this 



NWP shall be reported to NOAA Fisheries, Office of Protected Resources at (301) 713-1401 and the 
Regulatory Office of the San Francisco District of the u.S. Army Corps of Engineers at (415) 503-6795. The 
finder should leave the plant or animal alone, make note of any circumstances likely causing the death or injury, 
note the location and number of individuals involved and, if possible, take photographs. Adult animals should 
not be disturbed unless circumstances arise where they are obviously injured or killed by discharge exposure, or 
some unnatural cause. The finder may be asked to carry out instructions provided by NOAA Fisheries, Office 
of Protected Resources, to collect specimens or take other measures to ensure that evidence intrinsic to the 
specimen is preserved. 

3. Debris entering the waterway will be collected and removed, including the removal of or cutting of piles two 
feet below the mud line/sediment surface. 

FURTHER INFORMATION: 

1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to: 

Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. Section 403). 

2. Limits of this authorization: 

a. This permit does not obviate the need to obtain other Federal, state, or local authorizations required by 
law. 

b. This permit does not grant any property rights or exclusive privileges. 

c. This permit does not authorize any injury to the property or rights of others. 

d. This permit does not authorize interference with any existing or proposed Federal project. 

3. Limits of Federal Liability: In issuing this permit, the Federal Government does not assume any liability for the 
following: 

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted activities 
or from natural causes. 

b. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by 
or on behalf of the United States in the public interest. 

c. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the 
activity authorized by this permit. 

d. Design or construction deficiencies associate with the permitted work. 

e. Damage claims associated with any future modification, suspension, or revocation of this permit. 

4. Reliance on Applicant's Data: The determination of this office that issuance of this permit is not contrary to the 
public interest was made in reliance on the information you provided. 

5. Reevaluation of Permit Decision: This office may reevaluate its decision on this permit at any time the 
circumstances warrant. Circumstances that could require a reevaluation include, but are not limited to, the 

Conditions to Letter of Permission Page 2 



following: 

a. You fail to comply with the terms and conditions of this permit. 

b. The information provided by you in support of your permit application proves to have been false, 
incomplete, or inaccurate. (See Item 4 above.) 

c. Significant new information surfaces which this office did not consider in reaching the original public 
interest decision. 

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, 
and revocation procedures contained in 33 C.F.R. Section 325.7 or enforcement procedures such as those 
contained in 33 C.F.R. Sections 326.4 and 326.5. The referenced enforcement procedures provide for the issuance 
of an administrative order requiring you to comply with the terms and conditions of your permit and for the 
initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered by 
this office, and if you fail to comply with such directive, this office may in certain situations (such as those 
specified in 33 C.F.R. Section 209.170) accomplish the corrective measures by contract or otherwise and bill you 
for the cost. 

6. Extensions: General Condition 1 establishes a time limit for the completion of the activity authorized by this 
permit. Unless there are circumstances requiring either a prompt completion of the authorized activity or a 
reevaluation of the public interest decision, the Corps will normally give favorable consideration to a request for 
an extension of this time limit. 

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the 
terms and conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer 
of this permit and the associated liabilities associated with compliance with its terms and conditions, have the transferee sign 
and date below. 

(TRANSFEREE) (DATE) 

Conditions to Letter of Permission Page 3 



Administrative Appeal Process for Permit Denials and Proffered Permits 

To continue with appeal 
process, appellant must 

revise RFA. 
See Appendix D. 

Yes 

Division engineer remands 
decision to district engineer, 
with specific instructions for 
reconsideration; appeal 
process completed. 

Corps provides appealable action 
to applicant/landowner with NAP/RFA 

Applicant decides to appeal denied permit or 
declined proffered permit. Applicant submits RFA 
to division engineer within 60 days of date of NAP. 

No 

Corps reviews RFA, and notifies 
appellant within 30 days of receipt. 

Appeal conference held within 60 days of receipt 
of acceptable RFA, unless appellant and RO 
mutually agree to forego the conference. 

A site visit may be held. 

RO reviews record and the division engineer 
renders a decision on the merits of the appeal 
within 90 days of receipt of an acceptable RFA. 

District engineer's decision is upheld; 
appeal process completed. 

Enclosure 3 

Appendix A 

NOTE: If new information is provided to the Corps, the applicant will be asked if the applicant 
wishes to revise the project or record. If so, the appeal will be withdrawn and the case 
returned to the District for appropriate action. If not, then the Division Engineer will rule on the 
merits of the appeal based on the administrative record without consideration of the new 
information. However, the new information may cause the District Engineer to take action 
under 33 CFR 325.7, independent of the appeal process. 



Applicant Options with Initial Proffered Permit 

Applicant/Corps sign standard 
permit or applicant accepts 

letter of permission. 

Initial proffered 
permit sent to 

applicant. 

The project is authorized. Yes 

Applicant/Corps sign standard 
permit or applicant accepts 

letter of permission. 

Applicant sends specific objections to 
district engineer. The district engineer 

will either modify the permit to remove all 
objectionable conditions, remove some 

of the objectionable conditions, or not modify 
the permit. A proffered permit is sent to the 
applicant for reconsideration with an NAP 

and an RFA form. 

The project is authorized. Yes 

Appendix B 

Applicant declines the proffered permit. 
The declined individual permit may be 
appealed by submitting a RFA to the 

division engineer within 60 days of the 
date of the NAP (see Appendix A). 



Administrative Appeal Process for 
Approved Jurisdictional Determinations 

Approved JD valid 
for 5 years. Yes 

District makes new 
approved JD. 

To continue with appeal 
process, appellant must 

revise RFA. 
See Appendix D. 

Yes 

Division engineer or designee 
remands decision to district, 
with specific instructions, for 

No 

reconsideration; appeal Yes 
process completed. 

Appendix C 

District issues approved 
Jurisdictional Determination (JD) 
to applicant/landowner with NAP. 

Applicant decides to appeal approved JD. 
Applicant submits RFA to division engineer 
within 60 days of date of NAP. 

Corps reviews RFA and notifies 
appellant within 30 days of receipt. 

Optional JD Appeals Meeting and/or 
site investigation. 

RO reviews record and the division engineer 
(or designee) renders a decision on the merits 
of the appeal within 90 days of receipt of an 
acceptable RFA. 

District's decision is upheld; 
appeal process completed. 



Process for Unacceptable Request for Appeal 

No 

Division Engineer 
determines RFA is 

unacceptable. 
(From Appendix A) 

Review officer returns 
RFA for applicant to complete. 

Appendix 0 

Yes 

Division Engineer returns 
RFA to applicant to revise. 

Appeal process 
withdrawn. No 
further appeal 

is possible. 

Yes 

Appeal process 
begins on date 

of receipt of 
acceptable 

Yes RFA. (See 
Appendix A 
for process.) 



Enclosure 4 

NOTIFICATION OF ADMINISTRATIVE APPEAL OPTIONS AND PROCESS AND 
REQUEST FOR APPEAL 

,,,.,; ·,i';i:~>" "'" '_"~'"." """"'" ",' ". ~> .-:;" 

Applicant: I File No. Date: 

Attached is: See Section below 

X INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission) A 
PROFFERED PERMIT (Standard Permit or Letter of permission) B 
PERMIT DENIAL C 
APPROVED JURISDICTIONAL DETERMINATION D 
PRELIMINARY JURISDICTIONAL DETERMINATION E 

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above 
decision. Additional infonnation may be found at http://usace.army.mil/inetlfunctions/cw/cecwo/reg or 
Corps regulations at 33 CFR Part 331. 
A: INITIAL PROFFERED PERMIT: You may accept or object to the permit. 

• ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the DISTRICT ENGINEER for 
final authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights 
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

• OBJECT: If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request that 
the permit be modified accordingly. You must complete Section II of this Notice and return the Notice to the DISTRICT 
ENGINEER. Your objections must be received by the DISTRICT ENGINEER within 60 days of the date of this Notice, or you 
will forfeit your right to appeal the permit in the future. Upon receipt of your NOTICE, the DISTRICT ENGINEER will 
evaluate your objections and may: (a) modify the permit to address all of your concerns, (b) modify the permit to address some 
of your objections, or (c) not modify the permit having determined that the permit should be issued as previously written. After 
evaluating your objections, the DISTRICT ENGINEER will send you a proffered permit for your reconsideration, as indicated 
in Section B below. 

B: PROFFERED PERMIT: You may accept or appeal the permit 

• ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the DISTRICT ENGINEER for 
final authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights 
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

• APPEAL: If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, you 
may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of this 
NOTICE and sending the NOTICE to the DIVISION ENGINEER. This Notice must be received by the DIVISION 
ENGINEER within 60 days of the date of this Notice. 

C: PERMIT DENIAL : You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process 
by completing Section II ofthis Notice sending the Notice to the DIVISION ENGINEER. This Notice must be received by the 
DVISION ENGINEER within 60 days of the date of this Notice. 

D: APPROVED JURISDICTIONAL DETERMINATION: You may accept or appeal the approved JD or 
provide new information. 
• ACCEPT: You do not need to notify the Corps to accept an approved ID. Failure to notify the Corps within 60 days of the 

date of this Notice, means that you accept the approved ID in its entirety, and waive all rights to appeal the approved ID. 

• APPEAL: If you disagree with the approved ID, you may appeal the approved ID under the Corps of Engineers Administrative 
Appeal Process by completing Section II of this Notice and sending the Notice to the DIVISION ENGINEER. This Notice 
must be received by the DIVISION ENGINEER within 60 days of the date of this Notice. 

E: PRELIMINARY JURISDICTIONAL DETERMINATION: You do not need to respond to the Corps 
regarding the preliminary JD. The Preliminary JD is not appealable. If you wish, you may request an 
approved JD (which may be appealed), by contacting the Corps district for further instruction. Also you may 
provide new information for further consideration by the Corps to reevaluate the JD. 



SECTION II - REQUEST FOR APPEAL or OBJECTIONS TO ANINITIA.LPROFFERED PERNnT 
REASONS FOR APPEAL OR OBJECTIONS: (Describe your reasons for appealing the decision or your objections to an 
initial proffered permit in clear concise statements. You may attach additional information to this form to clarify where your reasons 
or objections are addressed in the administrative record.) 

ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the 
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to 
clarify the administrative record. Neither the appellant nor the Corps may add new information or analyses to the record. However, 

. you may provide additional information to clarify the location of information that is already in the administrative record. 

POINT OF CONTACT FOR QUESTIONS OR INFORMATION: 
If you have questions regarding this decision and/or the appeal If you only have questions regarding the appeal process you may 
process you may contact: also contact: 
Katerina Galacatos, Chief, South Branch, Regulatory Division Thomas J. Cavanaugh, Appeal Review Officer 
U.S. Army Corps of Engineers, San Francisco District U.S. Army Corps of Engineers, South Pacific Division 
1455 Market Street, 16th Floor, Attn: CESPN-R-S 1455 Market Street, 20th Floor, Attn: CESPD-PDS-O 
San Francisco, CA 94103-1398 San Francisco, CA 94103-1399 
TeLf415) 503-6778 FAX (415) 503-6690 Tel. (415) 503-6574 FAX (415) 503-6646 
RIGHT OF ENTRY: Your signature below grants the right of entry to Corps of Engineers personnel, and any government 
consultants, to conduct investigations of the project site during the course of the appeal process. You will be provided a 15 day 
notice of any site investigation, and will have the opportunity to participate in all site investigations. 

Date: Telephone number: 

Signature of appellant or agent. 



PROJECT STATUS Enclosure 5 

Please use the forms below to report the dates when you start and fmish the work authorized by the enclosed permit. Also if you suspend 
work for an extended period of time, use the fonns below to report the dates you suspended and resumed work. The second copy is provided 
for your records. If you fmd that you cannot complete the work within the time granted by the permit, please apply for a time extension at 
least one month before your pennit expires. If you materially change the plan or scope of the work, it will be necessary for you to submit new 
drawings and a request for a modification of your permit. 

(cut as needed) ----------------------------------------------------------------------------------------------------------------------------------------------------

Date: ------

NOTICE OF COMPLETION OF WORK under Department of the Anny Pennit No. 2015-00347S 
TO: District Engineer, US Anny Corps of Engineers, Regulatory Division, 1455 Market Street, 16th Floor, San Francisco, CA 94103-1398 

In compliance with the conditions of Penn it No. 2015-00347S, this is to notify you that work was completed on _________ _ 

Pennittee: San Mateo County Harbor District, Mr. John Moren 
Address: 504 Avenue Alhambra, EI Granada, CA 94018 

(cut as needed) -----------------------------------------------------------------------------------------------------------------------------------------------------

Date: -------

NOTICE OF RESUMPTION OF WORK under Department of the Anny Permit No. 2015-00347S 
TO: District Engineer, US Anny Corps of Engineers, Regulatory Division, 1455 Market Street, 16th Floor, San Francisco, CA 94103-1398 

In compliance with the conditions of Permit No. 2015-0034 7S, this is to notify you that work was completed on _________ _ 

Pennittee: San Mateo County Harbor District, Mr. John Moren 
Address: 504 Avenue Alhambra, EI Granada, CA 94018 

(cut as needed) -----------------------------------------------------------------------------------------------------------------------------------------------------

Date: ______ _ 

NOTICE OF SUSPENSION OF WORK under Department of the Anny Pennit No. 2015-00347S 
TO: District Engineer, US Anny Corps of Engineers, Regulatory Division, 1455 Market Street, 16th Floor, San Francisco, CA 94103-1398 

In compliance with the conditions of Permit No. 2015-00347S, this is to notify you that work was completed on _________ _ 

Permittee: San Mateo County Harbor District, Mr. John Moren 
Address: 504 Avenue Alhambra, EI Granada, CA 94018 

(cut as needed) -----------------------------------------------------------------------------------------------------------------------------------------------------

Date: ______ _ 

NOTICE OF COMMENCEMENT OF WORK under Department of the Anny Pennit No. 2015-00347S 
TO: District Engineer, US Anny Corps of Engineers, Regulatory Division, 1455 Market Street, 16th Floor, San Francisco, CA 94103-1398 

In compliance with the conditions of Permit No. 2015-0034 7S, this is to notify you that work was completed on _________ _ 

Pennittee: San Mateo County Harbor District, Mr. John Moren 
Address: 504 Avenue Alhambra, EI Granada, CA 94018 

29 May 03 



Aaron O. Allen, Ph.D. 
Acting Regulatory Branch Chief 
U.S. Department of the Army 

June 13,2016 

Corps of Engineers San Francisco District 
1455 Market Street 
San Francisco, California 94103-1398 

Enclosure 6 

UNITED STATES DEPARTMENT OF COMMERCE 
National Oceanic and Atmospheric Administration 
NATIONAL MARINE FISHERIES SERVICE 

West Coast Region 
777 Sonoma Avenue, Room 325 
Santa Rosa, California 95404 

Refer to NMFS No: WCR-2016-4626 

Re: Endangered Species Act Section 7(a)(2) Concurrence Letter and Magnuson-Stevens 
Fishery Conservation and Management Act Essential Fish Habitat Response for the 
Romeo Pier Removal Project in Pillar Point Harbor, San Mateo County, California 
(Corps File No. 2015-00347S) 

Dear Dr. Allen: 

On March 11,2016, NOAA's National Marine Fisheries Service (NMFS) received your request 
for a written concurrence that the United States Army Corps of Engineers' (Corps) proposal to 
approve San Mateo County Harbor District's permit application for the Romeo Pier Removal 
Project (Corps File No. 2015-00347S) under Section 10 of the Rivers and Harbors Act (RHA) of 
1899 is not likely to adversely affect (NLAA) species listed as threatened or endangered or 
critical habitats designated under the Endangered Species Act (ESA). This response to your 
request was prepared by NMFS pursuant to section 7(a)(2) of the ESA, implementing regulations 
at 50 CFR 402, and agency guidance for preparation of letters of concurrence. 

NMFS also reviewed the proposed action for potential effects on essential fish habitat (EFH) 
designated under the Magnuson-Stevens Fishery Conservation and Management Act (MSA), 
including conservation measures and any determination made regarding the potential effects of 
the action. This review was pursuant to section 305(b) of the MSA, implementing regulations at 
50 CFR 600.920, and agency guidance for use of the ESA consultation process to complete EFH 
consultation. 

This letter underwent pre-dissemination review using standards for utility, integrity, and 
objectivity in compliance with applicable guidelines issued under the Data Quality Act (section 
515 of the Treasury and General Government Appropriations Act for Fiscal Year 2001, Public 
Law 106-554). The concurrence letter will be available through NMFS' Public Consultation 
Tracking System. 1 A complete record of this consultation is on file at NMFS ' West Coast 

Ian the PCTS homepage (https:llpcts.nmfs.noaa.gov/pcts-weblhomepage.pcts), use the following PCTS 
tracking number within the Quick Search column: WCR-2016-4626. 
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Region North Central Coast Office located at 777 Sonoma Avenue, Room 325, Santa Rosa, 
California 95404. 

Proposed Action 

San Mateo County's proposed removal of Romeo Pier would take approximately four to eight 
weeks. The purpose of the pier removal is to demolish and remove Romeo Pier, located in Pillar 
Point Harbor, San Mateo County, California. Romeo Pier is a single-deck structure comprised 
primarily of timber pilings, timber deck, and bUildings. It has recently started to collapse due to 
its age and state of deterioration of its supporting members. The San Mateo County Harbor 
District intends to replace the pier within the same footprint as the existing pier at an 
undetermined time under a separate future Corps permit and associated consultation with NMFS. 

The deck height is approximately four meters above mean lower low water (MLL W) on the 
outer portion of the pier, and extends approximately 200 meters out into the harbor from the 
shore. The pier is too deteriorated to safely operate large construction equipment on top of the 
deck. Approximately 80% of the timber (450 metric tons of material) is located on the outer 120 
meters of the pier, and will be removed by a crane on a floating barge. The 80-meter long inner 
pier near the beach is too shallow for barge operation and will be removed using a track-mounted 
or rubber-tired mobile crane. The mobile crane will roll out from the sandy beach onto exposed 
sand in the intertidal zone during lower tides to an elevation no lower than 0.5 meters MLLW, 
which is approximately 80 meters distance from the beach. 

A vibratory hammer will be used on both the barge-mounted and land-based mobile crane to 
remove 351 total piles that are 12 inches in diameter. Eighteen piles will be removed per day in 
la-hour work shifts for 20 working days over a period of four weeks. Many of the piles will be 
removed with the vibratory hammer for their entire length where possible. Piles that are 
deteriorated below the waterline that cannot be completely removed with a vibratory hammer 
will be removed using a cable attachment as far below the sand line to extract as much of the pile 
as possible. If piles cannot be completely removed by either method, they will be broken off one 
meter below the sand line. 

To prevent deck and building materials from falling into harbor waters, the contractor is required 
to provide continuous containment of overwater structure material. Containment will be 
accomplished by tight-woven netting suspended above the water surface, a continuous raft of 
floats, or a combination of these two methods. Regarding accidental oil or fuel spills, a plan for 
training, monitoring, detection, and cleanup of unintentional release of spills will be prepared. 
Work will stop if any leak is detected and cleanup will commence immediately. The biological 
assessment (BA) for this project (Rincon Consultants Inc. 2015), and associated project 
memoranda include more detail on the project description and best management practices 
(BMPs). 

Conservation measures will be employed by the San Mateo County Harbor District in order to 
prevent harassment or harm to listed species and marine mammals if they should co-occur in the 
action area during project implementation. Regarding listed salmonids, removal of the outer pier 
will not occur from December through May when salmonids are most likely to be traveling to or 
from Denniston Creek during adult upstream migration and juvenile and smolt outmigration, 

, I 
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respectively. A biological monitor will observe all pier construction activities that occur in or 
over the water to ensure permit compliance, and ensure that marine mammals entering a 150-
meter minimum safety zone are not harmed. The biological monitor will have the authority to 
shut down activities if necessary to ensure that no marine mammals will be harassed or harmed. 
All construction activities shall cease until all marine mammals are no longer at risk of 
harassment or harm. All marine mammals will be allowed to leave the safety zone volitionally. 
In addition, all observations of marine mammals shall be documented. Vessel speeds shall be 
limited to two knots for the barge and three to five knots for support vessels to reduce the 
possibility of collisions. 

There are no interrelated or interdependent activities associated with this project. 

Action Area 
Romeo Pier is located in Pillar Point Harbor, San Mateo County, California. Land uses nearby 
include industrial, commercial and residential development as well as agriculture and open 
space. The HalfMoon Bay Airport is located just north of the project site. Industrial 
warehouses are located immediately shoreward of the pier. Pillar Point Harbor is protected by an 
outer breakwater and an inner breakwater, structurally forming an inner harbor and an outer 
harbor. 

The outer harbor where Romeo Pier is located, including the action area, is comprised primarily 
of open space and widely distributed boat moorings with low to moderate levels of boat traffic. 
The bottom topography is gently sloped from shore toward the end of the pier. The water depth 
is approximately three meters MLL W at the end of the pier, and approximately 1.5 meters 
MLLW at the middle point of the pier. The substrate in the action area in and around the pier is 
comprised completely of sand, including the shore where the pier connects (RinconConsuItants, 
Inc. 2016). Common soft-bottom infaunal and epifaunal species are expected to occur here, such 
as clams, crabs, and worms. A common red algae, Gracilaria sp., exists in the intertidal and 
subtidal zones. Mussels and barnacles are attached to the pilings of the pier. Harbor seals and 
sea lions are known to be present in the vicinity of the pier and haul out on floating docks located 
approximately 200 meters east of Romeo Pier, but they are not able to haul out on any structure 
of the pier due to the height of the single-deck pier (Rincon Consultants, Inc. 2016). 

The action area is defined as the waters directly underneath the footprint of the Romeo Pier, and 
includes a 50-meter distance extending out from the pier into the subtidal and intertidal waters, 
including the shore. This distance is determined by the area surrounding the pier where 
construction activities and their effects are expected to occur. 

Action Agency's Effects Determination 

Endangered Species Act 

The Corps has determined that the proposed project may affect, but is not likely to adversely 
affect, the listed species, distinct popUlation segments (DPS), and evolutionarily significant units 
(ESU) listed below. Available information indicates the following listed species may be affected 
by the proposed action: 
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Central California Coast (CCC) steelhead DPS (Oncorhynchus mykiss) 
threatened (71 FR 834; January 5, 2006); 

Central California Coast (CCC) coho salmon ESU (0. kisutch) 
endangered (70 FR 37160, June 28,2005) 

North American Green Sturgeon southern DPS (Acipenser medirostris) 
threatened (71 FR 17757; April 7, 2006). 

The Corps' determination for each of the species described above was based on the amount of 
habitat available elsewhere throughout Pillar Point Harbor, localized and temporary nature of 
project effects, and the implementation of conservation measures described above. 

Salmon and steelhead are anadromous fish, where older juvenile and adult life stages occur in the 
ocean until the adults ascend freshwater streams to spawn.2 In California coastal streams, adult 
steelhead migration occurs between December and April, peaking in March and April, while 
smolt outmigration occurs between January and June, peaking in March through May 
(Fukushima and Lesh 1998). Adult coho salmon migration in California occurs between 
November and February, and smolt outmigration occurs between March and June, peaking 
March through May (Fukushima and Lesh 1998). Denniston Creek, a 4.4-mile tributary stream 
flowing into Pillar Point Harbor, is designated CCC steelhead and CCC coho salmon critical 
habitat. The action area is not located within CCC steelhead or CCC coho salmon critical 
habitat, because critical habitat for both species ends at the mouth of Denniston Creek where it 
flows into the harbor,which is approximately 0.2 miles away from the action area. Due to an 
existing passage barrier at creek mile 1.2, Denniston Creek currently provides little and low 
quality spawning, migration, and rearing habitat to CCC steelhead. Based on available 
information, it is unlikely that CCC coho salmon would be present in the action area during the 
proposed project, however CCC steelhead may be present in very small numbers. 

The waters in and around Pillar Point Harbor, including the action area, fall within the range of 
the threatened southern DPS of North American green sturgeon (hereafter "green sturgeon"). 
The life history of green sturgeon in California is summarized in NMFS (2015). The offshore 
marine waters outside the boundaries of Pillar Point Harbor, and outside the action area, are 
designated as green sturgeon critical habitat; however, the waters located inside the boundaries 
of Pillar Point Harbor, and the action area, are not designated green sturgeon critical habitat. 3 

Green sturgeon are anadromous, where adults spawn in deep turbulent sections of the upper 
Sacramento River. As juvenile green sturgeon age, they migrate downstream and rear in the 
lower delta and bays, entering the ocean during the first one to four years of their life history 
(Nakamoto et al. 1995). Acoustic monitors have detected tagged green sturgeon in nearshore 

2 The life history of Central California Coast (CCC) steelhead is summarized by (Busby et al. 1996). CCC coho 
salmon life history is summarized in Weitkamp et al. (1995). 
3 The lateral extent of southern DPS North American green sturgeon critical habitat in nearshore waters to the west 
is defined by the 60 fathom depth bathymetry contour relative to mean lower low water (MLL W) and shoreward to 
the area inundated by MLL W, or to the COLREGS demarcation lines. Dividing Pillar Point Harbor from nearshore 
waters is the COLREGS line at the mouth of Pillar Point Harbor. Specifically the COLREGS line at Pillar Point 
Harbor is drawn from Pillar Point Harbor Light 6 to Pillar Point Harbor Entrance Light (33 CFR §80.1140). Certain 
bays in California are designated green sturgeon critical habitat (e.g., San Francisco Bay, Humboldt Bay), but Pillar 
Point Harbor is not included (74 FR 52300; Oct. 9,2009). 
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marine waters at various locations along central California (e.g., Moss Landing Harbor, Golden 
Gate Bridge (Joe Heublein, NMFS Staff, personal communication April 29, 2016). NMFS is not 
aware of any reports of green sturgeon in Pillar Point Harbor, including the action area. 
Although it is possible that Pillar Point Harbor could provide green sturgeon marine habitat, 
there is insufficient information to determine the population abundance of green sturgeon in the 
action area. The action area includes relatively poor conditions with relatively more boat traffic 
compared to other areas along the coast outside the harbor where green sturgeon are more likely 
to be found. Based on this information, green sturgeon may be present in the action area during 
the proposed project construction period in very small numbers. 

Magnuson-Stevens Fishery Conservation and Management Act 

The Corps has determined that the proposed action may adversely affect EFH. The Corps has 
also determined that the proposed action would not have a substantial adverse impact on EFH for 
species managed under the Pacific Coast Salmon Fishery Management Plan (FMP), Pacific 
Coast Groundfish FMP, and Coastal Pelagic Species FMP pursuant to section 305(b) of the 
MSA, 16 U.S.C. § 1855(b). This determination is based on an ample amount of habitat available 
elsewhere in the harbor during project activities, and that project effects are expected to be 
temporary and minor in addition to the implementation of the proposed conservation measures 
described above. The action area is located within an area identified as EFH for various life 
stages of fish species managed with the following FMPs under the MSA: 

Pacific Coast Salmon FMP (marine EFH for Chinook and coho salmon), 
Pacific Groundfish FMP (various sole and flounder species, leopard shark, etc.), 
Coastal Pelagic Species FMP (northern anchovy, Pacific sardine, jack mackerel, etc.). 

The action area is not located within any Habitat Area of Particular Concern (HAPCs) for 
Federally-managed fish species of any of the above listed FMPs.4 

Consultation History 
The Corps requested informal consultation with NMFS by letter dated March 11, 2016, that also 
included a biological assessment by Rincon Consultants, Inc., and additional information on the 
project description provided in memoranda provided by Moffatt and Nichol. On April 15, 2016, 
the Corps sent a supplemental biological report by Rincon Consultants, Inc. that contained 
conservation measures and information on the absence of eelgrass (Zostera marina) in the action 
area. After an email exchange between NMFS and the Corps, on April 27, 2016, the Corps 
revised their determination on leatherback sea turtle from 'not likely to adversely affect' to 'no 
effect.' Similarly, on April 28, 2016, the Corps added CCC coho salmon to the initiation request 
with a determination of 'not likely to adversely affect.' Additional conservation measures 
preventing work during the salmonid migration season and marine mammal exclusion zone were 

4 NMFS acknowledges that no eelgrass is anticipated to occur in the action area. A preliminary snorkel survey was 
conducted in the action area on March 14, 2016 by Rincon Consultants, Inc. to detennine the presence of eelgrass 
(Zostera marina), of which none was found. Red algae (Gracilaria sp.) was observed at approximately the same 
density as aerial imagery (Google Earth), provided in the initiation package, indicated. Although visibility was low 
during the snorkel survey (approximately one foot visibility) conducted by Rincon, NMFS also conducted an 
onshore site visit on April 14, 2016 and found no evidence of eelgrass on the beach (as beach wrack) or intertidal 
zone in the action area. 
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also included in May 31, 2016 correspondence from the Corps and San Mateo Harbor District. 
This information was sufficient for the actions and scope of this project, and NMFS initiated 
consultation on May 31, 2016. 

ENDANGERED SPECIES ACT 

Effects of the Action 

Under the ESA, "effects of the action" means the direct and indirect effects of an action on the 
listed species or critical habitat, together with the effects of other activities that are interrelated or 
interdependent with that action (50 CFR 402.02). The applicable standard to find that a 
proposed action is not likely to adversely affect listed species or critical habitat is that all of the 
effects of the action are expected to be discountable, insignificant, or completely beneficial. 
Beneficial effects are contemporaneous positive effects without any adverse effects to the species 
or critical habitat. Insignificant effects relate to the size of the impact and should never reach the 
scale where take occurs. Discountable effects are those extremely unlikely to occur. 

The effects of the proposed action are reasonably likely to include underwater noise from pile 
removal, turbidity from removal activities, and accidental spills. 

Underwater noise from pile removal 

Salmonids and green sturgeon described above rely, in part, on sound for their survival in the 
marine environment. Elevated levels of underwater sound are expected to occur during the 
project's use of a pile driving hammer. Available information indicates that fish may be injured 
or killed when exposed to elevated underwater sound pressure waves generated by steel piles 
installed with impact hammers. However, this project proposes to use a vibratory hammer to 
remove the timber piles. Vibratory hammers generate lower sound levels and different sound 
wave forms than impact hammers (Illingworth and Rodkin, Inc. 2012) and do not cause physical 
injury or mortality to fish (Buehler et al. 2015). The use of a vibratory hammer by this project is 
expected to avoid generation of underwater sound levels that are harmful to listed fish. Pile 
removal activities could result in noise that may startle listed salmonids and green sturgeon, and 
result in temporary dispersion from the action area. If salmonids and green sturgeon were to 
react behaviorally to the sound produced by construction activities of this project, adequate water 
depths and area throughout the harbor and adjacent nearshore waters would be expected to 
provide listed fish sufficient area to disperse. Therefore, it is anticipated that effects of elevated 
underwater sound levels during pile removal associated with this project will be insignificant to 
listed salmonids . and green sturgeon. 

Turbidity 
Pile removal, anchoring, and operation of the barge and land-based mobile crane may 
temporarily increase turbidity levels in the action area during the proposed project. Ifturbidity 
remains high for an extended period of time, fish can be affected by disruption of normal feeding 
behavior, reduced growth rates, and increased stress levels (Benfield and Minello 1996; 
Nightingale and Simenstad 2001). As work is performed however, disturbance of the sand 
bottom in the project footprint will likely result in short-term and localized levels of increased 
turbidity. Long-term or high-level turbidity plumes that could potentially cause harm to fish are 
not anticipated from this proposed project, because, as noted by Rincon Consultants, Inc. (2016), 
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the substrate is primarily sand under and around Romeo Pier. Short-term and localized sand 
plumes are expected to settle rapidly back to the soft-bottom substrate. Green sturgeon are a 
benthic dwelling species and are adapted to living in estuaries with fine sediment bottoms, and 
inhabit streams with high levels of turbidity (Allen and Cech 2007). Regarding salmonids, as 
previously mentioned, the project will be conducted outside of the primary CCC coho salmon 
and CCC steelhead migration season. If any salmonids are present during the proposed proj ect, 
they will have access to large areas of Pillar Point Harbor and nearshore waters just outside the 
harbor. Salmonids would likely leave the area of short-term localized turbidity, suffering no ill 
effects. Performing construction work with the land-based mobile crane during lower tides when 
the sand is exposed will disturb the existing substrate. However, once tidal action re-waters the 
piling area, little turbidity is expected to result due to the sand substrate rapidly resettling within 
the action area. Therefore, any effects to listed salmonids and green sturgeon from turbidity 
resulting from this proposed project are expected to be insignificant. 

Accidental spills 

The proposed project includes use of heavy construction equipment that, should an accidental 
spill occur, may expose the action area to falling debris and relatively small fuel andlor oil spills. 
It is expected that spills of oil, fuel, debris or other toxic substances materials will be contained 
and will not be released into the waters or sediments of the action area. BMPs will be in place to 
prevent a spill of toxic fuel or oil, and debris will be prevented from entering the water, as 
described above, and in Rincon Consultants Inc. (2015). Regarding pier debris falling into the 
water, the removal of the pier involves the continuous containment of debris using tight-woven 
netting suspended above the water surface, continuous raft of floats, or a combination of these 
two methods. Regarding oil andlor fuel spills, a very small amount of fuel or oil would be 
spilled from the construction equipment used in the proposed action relative to the large volume 
of water inside and outside the harbor. A plan for training, monitoring, detection, and potential 
cleanup of unintentional release of spills will be prepared. Work will stop if any leak is detected 
and cleanup will commence immediately. The applicant andlor contractor will have equipment 
and supplies onsite ready to contain any released material immediately. Based on the small 
amounts involved, the dilution and dispersion from the large volume of water in the harbor, 
unlikely occurrence, and clean up procedures described, any adverse effects to listed salmonids 
or green sturgeon resulting from accidental spills of toxic materials are expected to be 
insignificant. 

Conclusion 

Based on this analysis, NMFS concurs with the Corps that the proposed action is not likely to 
adversely affect CCC steelhead, CCC coho salmon, or green sturgeon. 

Reinitiation of Consultation 

Reinitiation of consultation is required and shall be requested by the Corps or by NMFS, where 
discretionary Federal involvement or control over the action has been retained or is authorized by 
law and (1) new information reveals effects of the action that may affect listed species in a 
manner or to an extent not previously considered; (2) the identified action is subsequently 
modified in a manner that causes an effect to the listed species that was not considered in this 
concurrence letter; or if (3) a new species is listed or critical habitat designated that may be 



8 

affected by the identified action (50 CFR 402.16). This concludes the ESA portion of this 
consultation. 

MAGNUSON-STEVENS FISHERY CONSERVATION AND lYIANAGEMENT ACT 

NMFS determined the proposed action would adversely affect EFH through underwater noise 
from pile driving, water quality effects of increased turbidity from underwater work, and 
accidental spills from heavy construction equipment. These effects are analyzed in the ESA 
section of this letter, and are applicable for this EFH effects analysis because there are no Habitat 
Areas of Particular Concern under the Groundfish and Salmon FMPs located in the action area 
that would require a separate analysis for this proposed project. 

In addition to the effects described above the proposed project includes temporary benthic 
habitat disturbance that would result from pile removal, barge anchoring, and the mobile crane 
that will operate in the sandy intertidal zone. Sandy intertidal habitat infaunal prey items (e.g., 
clams, crustaceans, worms, etc.) of federally-managed fish species under the Groundfish and 
Coastal Pelagic Species FMPs may be trampled by the mobile crane operation and barge 
anchoring. To reduce construction impacts, the mobile crane will be equipped with tracks or 
large rubber tires and operating at lower tides when the sand substrate is exposed in order to 
disperse weight and reduce impacts to potential sandy intertidal habitat prey items. Removal of 
timber piles may result in relatively deep narrow holes in the substrate, however the sand 
substrate is expected to fill in and rapidly recover post-construction. Although some impacts to 
infaunal prey items are anticipated from the proposed project, the effects will be short-term, 
localized, and large areas of Pillar Point Harbor and nearshore waters just outside the harbor will 
remain unaffected during the project and will be available for federally-managed fish species for 
foraging. Upon completion of the project the habitat is expected to recover quickly to its pre
project condition. 

Based on the above information, the BMPs described above are anticipated to avoid and 
minimize potential impacts to EFH. Therefore, NMFS has no EFH Conservation 
Recommendations to offer at this time. The Corps must reinitiate EFH consultation with NMFS 
if the proposed action is substantially revised in a way that may adversely affect EFH, or if new 
information becomes available that would affect the conclusions of this EFH consultation (50 
CFR 600.920(1)). This concludes the MSA portion of this consultation. 

Please direct questions regarding this letter to Brian Meux, Natural Resource Specialist, at 
brian.meux@noaa.gov, (707) 575-1253. 

Sincerely, 

~t>0 ) 1.1 hrn, 
" ~~(J~ 

f:J-\f1-
William W. Stelle, Jr. 
Regional Administrator 

\1;07 
\0 t-Jf# 
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Lmi Schowalter, Army Corps of Engineers, San Francisco District 
Randy Murphy, San Mateo County Harbor District, EI Granada 
Copy to File ARN #151422WCR2016SROOI92 
Copy to Chron File 
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TECHNICAL SPECIFICATIONS 



San Mateo County Harbor District  Romeo Pier Demolition 
  Pillar Point Harbor 
 

DEFINITION OF BID ITEMS 01100 - 1 

SECTION 01100 – DEFINITION OF BID ITEMS 

PART 1 - GENERAL 

The intent of this section is to explain, in general, what is and what is not included in a bid item, and the 
limits or cut-off points where one bid item ends and another begins. If no bid item exists for a portion of 
the work, include the costs in a related bid item. Measurement and Payment for all items of work shall be 
done in accordance with Section 01200 “Measurement and Payment.” The lump sum or unit price for each 
item shall be full compensation for all labor, materials, equipment, tools, and incidentals to complete each 
bid item. 

1.1 BID ITEM NO. 1 – MOBILIZATION, DEMOBILIZATION, BONDS & INSURANCE 

A. This bid item consists of mobilization and demobilization in accordance with the State of 
California Department of Transportation (Caltrans) Standard Specifications. This bid item 
includes mobilization of equipment, materials and personnel; temporary facilities; temporary 
fencing; preparation of submittals; and demobilization. 

B. Unit of Payment: Lump Sum (LS) 

1.2 BID ITEM NO. 2 – REMOVE PIER BUILDINGS & STRUCTURES 

A. This bid item consists of removal of the pier buildings and structures, in accordance with 
Specification Section 02200 “Demolition.” 

B. Unit of Payment: Lump Sum (LS) 

1.3 BID ITEM NO. 3 – REMOVE MISCELLANEOUS DEBRIS 

A. This bid item consists of removal of miscellaneous debris and all miscellaneous contents in the 
pier buildings and on the pier deck. This includes but is not limited to: large equipment (forklift), 
small equipment (generators, motors), paint cans and buckets, animal refuse, furniture, utilities, 
miscellaneous metal and timber, appliances, and all other contents in the pier buildings and on 
the pier, in accordance with Specification Section 02200 “Demolition.” 

B. Unit of Payment: Lump Sum (LS) 

1.4 BID ITEM NO. 4 – REMOVE PIER 

A. This bid item consists of removal of the pier structure, in accordance with Specification Section 
02200 “Demolition.” This includes but is not limited to: deck, railings, stringers/beams, caps, and 
piles. 

B. Unit of Payment: Lump Sum (LS) 



San Mateo County Harbor District  Romeo Pier Demolition 
  Pillar Point Harbor 
 

DEFINITION OF BID ITEMS 01100 - 2 

1.5 BID ITEM NO. 5 – DISPOSAL OF DEMOLISHED MATERIAL (PIER BUILDINGS & 
STRUCTURES) 

A. This bid item consists of disposal of pier buildings and structures removed as part of the work, in 
accordance with Specification Section 02200 “Demolition.” 

B. Unit of Payment: TON 

1.6 BID ITEM NO. 6 – DISPOSAL OF MISCELLANEOUS DEBRIS 

A. This bid item consists of disposal of miscellaneous debris removed as part of the work, in 
accordance with Specification Section 02200 “Demolition.” 

B. Unit of Payment: TON 

1.7 BID ITEM NO. 7 – DISPOSAL OF DEMOLISHED MATERIAL (PIER SUPERSTRUCTURE) 

A. This bid item consists of disposal of the pier deck, stringers/beams, caps and other appurtenant 
materials related to the pier superstructure, and all parts of the pier not specifically described 
under other bid items, which are removed as part of the work, in accordance with Specification 
Section 02200 “Demolition.” 

B. Unit of Payment: TON 

1.8 BID ITEM NO. 8 – DISPOSAL OF DEMOLISHED MATERIAL (TIMBER PILES) 

A. This bid item consists of disposal of timber piles removed as part of the work, in accordance with 
Specification Section 02200 “Demolition.” 

B. Unit of Payment: TON 

1.9 BID ITEM NO. 9 – DEBRIS CONTAINMENT SYSTEM 

A. This bid item consists of furnishing, deploying, maintaining, and removing a debris containment 
system in accordance with Specification Section 02200 “Demolition.” 

B. Unit of Payment: Lump Sum (LS) 

PART 2 - PRODUCTS (Not used) 

PART 3 - EXECUTION (Not used) 

END OF SECTION 



San Mateo County Harbor District  Romeo Pier Demolition 
  Pillar Point Harbor 
 

DEMOLITION 02200 - 1 

SECTION 02200 – DEMOLITION 

PART 1 - GENERAL 

1.1 GENERAL DESCRIPTION OF SITE 

A. Existing pier is a pile-supported timber structure. The pier was constructed with treated and 
untreated timber, and supported by creosote-treated timber piles.  

B. Existing structures on the pier were constructed with treated and untreated timber, and painted 
with lead-based paint. Samples of the painted timber building walls were tested for the presence 
of lead-paint paint and other hazardous materials; this results of the laboratory testing are attached 
in Appendix A at the end of this section. 

C. Various materials and contents are on the pier and contained inside the pier structures. These 
include but not limited to: wood shelving and storage, electrical motors and equipment, a forklift, 
paint cans and buckets, fuel cans, miscellaneous metal containers, interior furniture and 
furnishings, electrical panels and breakers, steel cranes/hoists, light fixtures, animal waste, and 
other debris.  

D. Asbestos-containing materials (ACM) may be present within the building structures based on the 
typical materials used for construction at the time the pier was constructed. If ACM is found on 
the site, removal operations shall be performed in accordance with all applicable laws and 
regulations. 

1.2 WORK INCLUDES 

A. Hazardous Materials Survey: Perform on-site survey to identify and locate hazardous materials 
such as lead-based paint and/or asbestos. Classify hazardous materials to be demolished and 
identify proposed disposal sites for each class of hazardous materials. Submit a description of the 
location and classification of hazardous materials as part of the Work Plan. 

B. Demolition and removal of the pier as shown on the Drawings and as specified herein.  

C. Disposal of demolished materials in accordance with the appropriate material classification. 

D. All work shall be performed in compliance with the regulatory permits. 

E. Protection of existing features and facilities to remain. 

1.3 REFERENCES 

A. California Standard Test for Hazardous Metals 

1. California Title 22 section 66261.24, also known as CAM-17 (California Administrative 
Manual) 

B. Bay Area Air Quality Management District (BAAQMD) 
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  Pillar Point Harbor 
 

DEMOLITION 02200 - 2 

1. Demolition Notification Form (if needed due to presence of ACM); see Appendix B at the 
end of this Section. 

1.4 SUBMITTALS 

A. Work Plan: Submit a proposed Work Plan that will describe, at a minimum the following: 

1. Equipment, personnel, and materials to be employed. 
2. Schedule of work conforming to the requirements of the regulatory permits. 
3. Hazardous materials survey and testing methods, schedule, and list of subcontractors 

and/or testing laboratories to be used. 
4. Means and methods to be used during demolition work operations. 
5. Debris containment system to be used to prevent debris from entering the water. 
6. Floating boom system to provide perimeter containment of incidental floatable materials. 
7. Haul routes, including location of transfer of materials from floating equipment to land. 
8. Disposal landfill sites to be used for each type of material classification. 
9. Dust and noise abatement measures to be used. 
10. Stormwater BMPs to be used. 
11. Spill Prevention Plan including spill prevention, detection, monitoring, and cleanup 

procedures. 

B. Submit Work Plan for review a minimum of 2 weeks prior to the start of demolition operations 

1.5 JOB CONDITIONS 

A. Protection:  Conduct operations to prevent damage or injury to adjacent buildings, structures, 
improvements, and other facilities; ensure public safety and safety for Contractor personnel. 

B. Refer to General Conditions for related paragraphs concerning safety precautions and operations 
for construction. 

C. Explosives:  The use of explosives will not be permitted. 

D. Burning of the pier and demolished pier materials will not be permitted. 

E. Salvage of demolished materials may be done at Contractor’s option in accordance with permit 
requirements and as approved by the Owner. 

F. Promptly repair damage to any adjacent facilities caused by demolition operations at no cost to 
the Owner. 

G. Contractor Staging Area and Work Area: The staging area is shown on the Drawings. The 
Contractor shall identify on the Work Plan the location of proposed material transfer from floating 
equipment to land-based equipment. 

H. Utility Services: 

1. Contractor shall arrange with the utility provider to shut off utilities if necessary.  
2. Cap and seal utility pipe or conduit to remain per utility provider requirements. 
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DEMOLITION 02200 - 3 

1.6 PERMITS 

A. Permits for the project have been issued by the following regulatory agencies: 

1. California Coastal Commission (CCC) – Coastal Development Permit Waiver 
2. San Francisco Bay Regional Water Quality Control Board (RWQCB) – Section 401 Water 

Quality Certification and Waste Discharge Requirements 
3. U.S. Army Corp of Engineers (Corps) – Nationwide Permit 

B. Obtain all other necessary permits for the demolition work. 

1.7 SPECIAL ZONES 

A. The Contractor shall be aware of all special zones and work restrictions that must be observed 
during demolition operations. The Contractor shall review the permits describing the special 
zones, which includes those listed below: 

1. Exclusion Zone for marine mammals and sea turtles. 
2. Active nesting buffer zone for Federal and/or State listed bird species. 
3. Safety Zone 
4. Sensitive Resource Zone 

PART 2 - PRODUCTS 

2.1 DEBRIS CONTAINMENT 

A. A continuous debris containment system suitable for preventing demolished materials from 
entering the water. Debris containment system shall be: 

1. Tightly woven netting suspended above the water; 
2. Rafts or floats; 
3. A combination of the two systems. 

B. A marine-grade floating boom shall contain floatable material that inadvertently enters the water. 

PART 3 - EXECUTION 

3.1 ENVIRONMENTAL SURVEYS 

A. Perform surveys for special status species and nesting birds not less than 30 days prior to 
commencement of demolition activities in accordance with the regulatory permits. Submit the 
results within two weeks of completing the survey. 

3.2 HAZARDOUS MATERIAL SURVEY 

A. Perform hazardous material survey and classification in accordance with the approved Work Plan. 

3.3 PREPARATION 

A. Examine the work area to verify the following: 

1. Required access and utility disconnection procedure if required. 



San Mateo County Harbor District  Romeo Pier Demolition 
  Pillar Point Harbor 
 

DEMOLITION 02200 - 4 

2. Utilities outside the demolition limits to remain are not disturbed or damaged. 
3. Existing conditions are as generally represented by the contract documents. 
4. Work site has been vacated and readied for work. 
5. Planned sequence of work fits actual field conditions. 

3.4 PUBLIC ACCESS 

A. Lay out and stage work at job site in order to maintain public access to the shore at all times. 
Provide flaggers, signage, and other safety measures when debris and equipment are being 
transported to and operating on the beach as shown or described in the approved Work Plan. 

3.5 STORMWATER CONTROL 

A. Install stormwater BMPs such as silt fences or equivalent devices at the perimeter of the staging 
and equipment areas to prevent runoff or sediment from entering the coastal waters. 

3.6 DEBRIS CONTAINMENT 

A. The debris containment system shall be in place prior to start of demolition work in the active 
work area and shall remain until completion of demolition work in the active work area. 

3.7 DEMOLITION 

A. Remove/demolish and dispose of the entire pier structure including piles, pile caps, 
beams/stringers, decking, railings, utilities, building structures, including materials on the pier 
and within the pier structures, as shown on the Drawings and in accordance with the approved 
Work Plan. 

B. Demolition shall be done in a systematic manner in accordance with the approved Work Plan. 

C. Piles shall be extracted in a manner to remove the entire pile intact. Damaged piles that cannot be 
extracted shall be cut off or broken off below the mudline in accordance with the permit 
conditions.  

D. Notify the Owner of existing conditions which are not noted or shown on the plans or described 
herein. Protect such facilities until further direction is received from the Owner. Additional work 
required due to unforeseen conditions shall be performed as directed by the Owner and will be 
paid for as extra work in accordance with the General Conditions. 

3.8 HAZARDOUS MATERIAL DEMOLITION 

A. Demolish hazardous materials in accordance with the approved Work Plan.  

B. Transport demolished hazardous material to the appropriate landside facility for disposal as 
described in the approved Work Plan. 

C. Verify that hazardous materials have been cleared in accordance with the approved Work Plan. 

D. Stop demolition work immediately and notify the Owner when unforeseen suspected hazardous 
material is encountered during course of work. 
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3.9 ENVIRONMENTAL PROTECTION 

A. Sound levels shall be monitored underwater during pile removal activities to ensure conformance 
with NOAA criteria as per the conditions of the regulatory permits. Records of the monitored 
sound levels shall be submitted to the Owner on a weekly basis. 

B. Prevent spillage along haul routes. All costs for cleanup and damage resulting from the 
Contractor’s haul truck or barge spillage shall be borne by the Contractor. 

C. Provide biological monitor(s) to perform the following tasks during all demolition activities that 
occur in or over the water in accordance with the project permits: 

1. Identify marine mammals and leatherback sea turtles 
2. Ensure requirements for Exclusion Zone, Safety Zone, Nesting Buffer Zone, and Sensitive 

Resource Zone are upheld. 
3. Document all observations of marine mammals within the Safety Zone. 
4. Ensure protection of all special status species and their habitats. 

D. Vessel speeds shall be limited to 2 knots for the barge and 3-5 knots for support vessels within 
the Harbor (outer breakwater) limits. 

E. Document and monitor for found historical or cultural artifacts and remains in accordance with 
the regulatory permits. 

3.10 DISPOSAL 

A. All debris shall be promptly removed and disposed of offsite legally by the Contractor in 
accordance with the approved Work Plan. 

B. Each class of hazardous materials shall be disposed of in accordance with the approved Work 
Plan. 

3.11 FINAL CLEAN-UP 

A. Remove all equipment, debris, and rubbish from the property.  

B. During progress of this Work, maintain the site in a presentable condition. Clean up spillage and 
debris at the site and on haul routes and public roads. 

C. Promptly repair any items damaged during the progress of this work, including any damage to 
pavement, sidewalks, haul routes, public roads, or adjacent ground caused by transporting 
materials or equipment. 

D. All debris resulting from work shall become property of the Contractor. 

END OF SECTION
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APPENDIX A 
 

Laboratory Test Results 
  





Laboratory Job Number 269050
ANALYTICAL REPORT

Moffatt & Nichol                    Project  : 8281-02                      
Location : Romeo Pier                   
Level    : II                           

Sample ID Lab ID
EXTERIOR SIDING       269050-001

This data package has been reviewed for technical correctness and completeness.
Release of this data has been authorized by the Laboratory Manager or the
Manager's designee, as verified by the following signature. The results
contained in this report meet all requirements of NELAC and pertain only to
those samples which were submitted for analysis. This report may be reproduced
only in its entirety.

Signature:                          Date:  08/21/2015 
Mikelle Chong
Project Manager

mikelle.chong@ctberk.com

CA ELAP# 2896, NELAP# 4044-001                                                 
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CASE NARRATIVE

Laboratory number:        269050
Client:                   Moffatt & Nichol
Project:                  8281-02
Location:                 Romeo Pier
Request Date:             08/14/15
Samples Received:         08/14/15

This data package contains sample and QC results for one siding sample,
requested for the above referenced project on 08/14/15. The sample was
received intact.

Metals (EPA 6010B and EPA 7471A):
No analytical problems were encountered.

Page 1 of 1
9.0
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Detections Summary for 269050

Results for any subcontracted analyses are not included in this summary.

Client   : Moffatt & Nichol                                                      
Project  : 8281-02                                                               
Location : Romeo Pier                                                            

Client Sample ID : EXTERIOR SIDING       Laboratory Sample ID :       269050-001 

Analyte    Result   Flags    RL    Units  Basis   IDF   Method   Prep Method
Antimony         25             0.51 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Arsenic           9.6           0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Barium           36             0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Cadmium           1.9           0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Chromium         27             0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Cobalt           44             0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Copper           28             0.26 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Lead         22,000            25    mg/Kg As Recd 100.0 EPA 6010B EPA 3050B  
Mercury          29             0.85 mg/Kg As Recd 50.00 EPA 7471A METHOD     
Molybdenum        1.1           0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Nickel            2.7           0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Thallium          1.1           0.51 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Vanadium          5.6           0.25 mg/Kg As Recd 1.000 EPA 6010B EPA 3050B  
Zinc         37,000           100    mg/Kg As Recd 100.0 EPA 6010B EPA 3050B  

Page 1 of 1                                                                                                                      12.0
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California Title 22 Metals

Lab #:           269050                        Project#:        8281-02                       
Client:          Moffatt & Nichol              Location:        Romeo Pier                    
Field ID:        EXTERIOR SIDING               Basis:           as received                   
Lab ID:          269050-001                    Sampled:         08/14/15                      
Matrix:          Miscell.                      Received:        08/14/15                      
Units:           mg/Kg                                                                        

Analyte      Result       RL    Diln Fac Batch# Prepared  Analyzed    Prep      Analysis  
Antimony            25       0.51  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Arsenic              9.6     0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Barium              36       0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Beryllium      ND            0.10  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Cadmium              1.9     0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Chromium            27       0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Cobalt              44       0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Copper              28       0.26  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Lead            22,000      25     100.0    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Mercury             29       0.85  50.00    226311 08/20/15  08/20/15 METHOD      EPA 7471A   
Molybdenum           1.1     0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Nickel               2.7     0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Selenium       ND            0.51  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Silver         ND            0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Thallium             1.1     0.51  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Vanadium             5.6     0.25  1.000    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   
Zinc            37,000     100     100.0    226248 08/18/15  08/19/15 EPA 3050B   EPA 6010B   

ND= Not Detected
RL= Reporting Limit
Page 1 of 1                                                                                                                       2.1
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Batch QC Report

California Title 22 Metals

Lab #:           269050                        Location:        Romeo Pier                    
Client:          Moffatt & Nichol              Prep:            EPA 3050B                     
Project#:        8281-02                       Analysis:        EPA 6010B                     
Type:            BLANK                         Diln Fac:        1.000                         
Lab ID:          QC799997                      Batch#:          226248                        
Matrix:          Soil                          Prepared:        08/18/15                      
Units:           mg/Kg                         Analyzed:        08/18/15                      

Analyte                   Result                RL         
Antimony                           ND                        0.50      
Arsenic                            ND                        0.25      
Barium                             ND                        0.25      
Beryllium                          ND                        0.10      
Cadmium                            ND                        0.25      
Chromium                           ND                        0.25      
Cobalt                             ND                        0.25      
Copper                             ND                        0.25      
Lead                               ND                        0.25      
Molybdenum                         ND                        0.25      
Nickel                             ND                        0.25      
Selenium                           ND                        0.50      
Silver                             ND                        0.25      
Thallium                           ND                        0.50      
Vanadium                           ND                        0.25      
Zinc                               ND                        1.0       

ND= Not Detected
RL= Reporting Limit
Page 1 of 1                                                                                                                       3.0

7 of 12



Batch QC Report

California Title 22 Metals

Lab #:           269050                        Location:        Romeo Pier                    
Client:          Moffatt & Nichol              Prep:            EPA 3050B                     
Project#:        8281-02                       Analysis:        EPA 6010B                     
Matrix:          Soil                          Batch#:          226248                        
Units:           mg/Kg                         Prepared:        08/18/15                      
Diln Fac:        5.000                         Analyzed:        08/18/15                      

Type:            BS                             Lab ID:          QC799998                       

Analyte                   Spiked              Result         %REC  Limits 
Antimony                                50.00               45.07      90     80-120  
Arsenic                                 50.00               48.96      98     80-120  
Barium                                  50.00               45.05      90     80-120  
Beryllium                               50.00               45.22      90     80-120  
Cadmium                                 50.00               50.97      102    80-120  
Chromium                                50.00               47.57      95     80-120  
Cobalt                                  50.00               44.11      88     80-120  
Copper                                  50.00               43.05      86     80-120  
Lead                                    50.00               45.52      91     80-120  
Molybdenum                              50.00               45.84      92     80-120  
Nickel                                  50.00               44.69      89     80-120  
Selenium                                50.00               46.39      93     80-120  
Silver                                  50.00               44.43      89     80-120  
Thallium                                50.00               43.81      88     80-120  
Vanadium                                50.00               48.63      97     80-120  
Zinc                                    50.00               49.30      99     80-120  

Type:            BSD                            Lab ID:          QC799999                       

Analyte                   Spiked              Result         %REC  Limits  RPD Lim
Antimony                                50.00               50.69      101    80-120  12  20  
Arsenic                                 50.00               55.01      110    80-120  12  20  
Barium                                  50.00               50.67      101    80-120  12  20  
Beryllium                               50.00               51.28      103    80-120  13  20  
Cadmium                                 50.00               57.13      114    80-120  11  20  
Chromium                                50.00               53.48      107    80-120  12  20  
Cobalt                                  50.00               49.75      100    80-120  12  20  
Copper                                  50.00               48.64      97     80-120  12  20  
Lead                                    50.00               51.11      102    80-120  12  20  
Molybdenum                              50.00               51.81      104    80-120  12  20  
Nickel                                  50.00               50.20      100    80-120  12  20  
Selenium                                50.00               52.37      105    80-120  12  20  
Silver                                  50.00               49.77      100    80-120  11  20  
Thallium                                50.00               49.80      100    80-120  13  20  
Vanadium                                50.00               54.89      110    80-120  12  20  
Zinc                                    50.00               55.45      111    80-120  12  20  

RPD= Relative Percent Difference
Page 1 of 1                                                                                                                       4.0
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Batch QC Report

California Title 22 Metals

Lab #:           269050                        Location:        Romeo Pier                    
Client:          Moffatt & Nichol              Prep:            EPA 3050B                     
Project#:        8281-02                       Analysis:        EPA 6010B                     
Field ID:        ZZZZZZZZZZ                    Batch#:          226248                        
MSS Lab ID:      269090-005                    Sampled:         08/12/15                      
Matrix:          Soil                          Received:        08/18/15                      
Units:           mg/Kg                         Prepared:        08/18/15                      
Basis:           as received                   Analyzed:        08/18/15                      
Diln Fac:        5.000                                                                        

Type:            MS                             Lab ID:          QC800000                       

Analyte              MSS Result          Spiked           Result       %REC  Limits 
Antimony                           <0.7627          49.50            22.83     46     15-120  
Arsenic                             2.670           49.50            45.43     86     69-120  
Barium                             97.00            49.50           121.4      49     35-154  
Beryllium                           0.6020          49.50            42.24     84     75-120  
Cadmium                            <0.1301          49.50            45.14     91     71-120  
Chromium                           20.15            49.50            60.20     81     57-133  
Cobalt                              1.788           49.50            40.70     79     56-125  
Copper                              2.596           49.50            40.53     77     54-144  
Lead                                2.898           49.50            42.46     80     53-125  
Molybdenum                         <0.2492          49.50            38.38     78     66-120  
Nickel                             11.34            49.50            51.18     80     44-141  
Selenium                           <0.8149          49.50            39.99     81     61-120  
Silver                             <0.2034          49.50            38.62     78     69-120  
Thallium                           <0.7165          49.50            38.33     77     59-120  
Vanadium                           11.13            49.50            52.28     83     52-144  
Zinc                               10.92            49.50            53.73     86     45-145  

Type:            MSD                            Lab ID:          QC800001                       

Analyte                   Spiked              Result         %REC  Limits  RPD Lim
Antimony                                50.00               25.38      51     15-120  10  41  
Arsenic                                 50.00               48.63      92     69-120  6   35  
Barium                                  50.00              133.2       72     35-154  9   36  
Beryllium                               50.00               43.64      86     75-120  2   20  
Cadmium                                 50.00               47.70      95     71-120  5   25  
Chromium                                50.00               63.19      86     57-133  4   33  
Cobalt                                  50.00               43.77      84     56-125  6   36  
Copper                                  50.00               42.84      80     54-144  5   38  
Lead                                    50.00               45.51      85     53-125  6   42  
Molybdenum                              50.00               41.55      83     66-120  7   20  
Nickel                                  50.00               52.81      83     44-141  2   39  
Selenium                                50.00               42.65      85     61-120  5   33  
Silver                                  50.00               40.48      81     69-120  4   22  
Thallium                                50.00               41.63      83     59-120  7   27  
Vanadium                                50.00               55.02      88     52-144  4   29  
Zinc                                    50.00               57.35      93     45-145  6   39  

RPD= Relative Percent Difference
Page 1 of 1                                                                                                                       5.0
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Batch QC Report

California Title 22 Metals

Lab #:           269050                        Location:        Romeo Pier                    
Client:          Moffatt & Nichol              Prep:            METHOD                        
Project#:        8281-02                       Analysis:        EPA 7471A                     
Analyte:         Mercury                       Diln Fac:        1.000                         
Type:            BLANK                         Batch#:          226311                        
Lab ID:          QC800228                      Prepared:        08/20/15                      
Matrix:          Soil                          Analyzed:        08/20/15                      
Units:           mg/Kg                                                                        

Result                RL         
ND                        0.017     

ND= Not Detected
RL= Reporting Limit
Page 1 of 1                                                                                                                       6.0
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Batch QC Report

California Title 22 Metals

Lab #:           269050                        Location:        Romeo Pier                    
Client:          Moffatt & Nichol              Prep:            METHOD                        
Project#:        8281-02                       Analysis:        EPA 7471A                     
Analyte:         Mercury                       Batch#:          226311                        
Matrix:          Soil                          Prepared:        08/20/15                      
Units:           mg/Kg                         Analyzed:        08/20/15                      
Diln Fac:        1.000                                                                        

Type    Lab ID         Spiked              Result         %REC  Limits  RPD  Lim
BS     QC800229             0.2083              0.2031    98     80-120           
BSD    QC800230             0.2083              0.2099    101    80-120  3    20  

RPD= Relative Percent Difference
Page 1 of 1                                                                                                                       7.0
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Batch QC Report

California Title 22 Metals

Lab #:           269050                        Location:        Romeo Pier                    
Client:          Moffatt & Nichol              Prep:            METHOD                        
Project#:        8281-02                       Analysis:        EPA 7471A                     
Analyte:         Mercury                       Diln Fac:        1.000                         
Field ID:        ZZZZZZZZZZ                    Batch#:          226311                        
MSS Lab ID:      269086-001                    Sampled:         08/17/15                      
Matrix:          Soil                          Received:        08/18/15                      
Units:           mg/Kg                         Prepared:        08/20/15                      
Basis:           as received                   Analyzed:        08/20/15                      

Type    Lab ID      MSS Result          Spiked           Result       %REC  Limits  RPD  Lim
MS     QC800231           0.009440          0.2232           0.2322   100    69-142           
MSD    QC800232                             0.2232           0.2310   99     69-142  1    36  

RPD= Relative Percent Difference
Page 1 of 1                                                                                                                       8.0
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APPENDIX B 
 

BAAQMD Demolition Notification Form (if needed) 



 

 

DEMOLITION 

REGULATION 11, Rule 2 
 Notification Form 

 Site of Demolition 

For Office Use Only 

J#  
I#  

 
Site Address:           Cross Street:         

City:           Zip:         
Owner/Operator           Phone  (     )        

Specific Location of Project within Building/Address:          

Check One:   Single Family Dwelling   Commercial   Multifamily Dwelling   Govt Bldg   School 

 
 Contractor/Individual Performing Demolition 

Name: Company/Individual          Contact:         
Mailing Address:          

City:         Zip:          Phone:  (     )        

Have you previously submitted notifications for other sites?   Yes   No 

 
 Description of Demolition 

Is this Demolition by Fire for Fire Training purposes?  yes  No 

Is this Demolition ordered by a Government Agency?  yes  No 
 (Emergency only – attach copy of order) 
 

If not Demolition for Fire Training, check applicable method: 
  Heavy Equipment  Implosion  By Hand  Other        
  
Dates of Demolition:  (Actual dates must be entered, "ASAP" or "SOON" will be rejected.) 
Start:         Completion:          Weekend Work?   Night Work  (After 5 PM)? 

 

 Asbestos Survey Report 

Name of company that conducted survey:         

Address:         

City:         Zip:         Phone: (     )        
 
Name of person who completed the survey:         CAC/SST #:         

Is /was asbestos present?  Yes  No 

If yes, who will remove/has removed  prior to demo?          

 
 Form Preparation Information 

This form prepared by:         Title:         

Name: Company/Individual         Phone:  (     )        

Address:        City:          State:          Zip:         

See Page Two to Complete This Form 

www.baaqmd.gov 



 Required Information 

Payment must be received before J# will be assigned.  See Schedule L of Regulation 3 for appropriate fees. 
 
Payment type:   Check  Cashier’s Check   Money Order  Credit/ Debit Card* (American 
Express, Discover, Visa, MasterCard or Debit Card) (payments, other than credit card payment, must be mailed or 

delivered to: 375 Beale Street, Suite 600, San Francisco, CA 94105)  

I certify that the above information is correct and that I will comply with all of the requirements of the 
BAAQMD's regulations, as well as all other applicable federal, state and local requirements.  

Signature of Contractor or Person Performing Demolition:  

 Form: 1102_demolition_061616 

 
GENERAL INFORMATION 
 This notification form shall be used to notify the BAAQMD of a demolition operation only.  Notification is 

required for every demolition.  All boxes must be completed.  Notifications may be faxed to (415) 749-4658.  
*To make credit or debit card payment, go to www.baaqmd.gov/payments to pay on-line.  Credit card forms 
will no longer be accepted.  Job numbers will not be issued until applicable fees are received.   

 Notification shall be provided to the District at least 10 working days prior to commencement of demolition, 
or as early as possible prior to commencement of emergency demolition. The notification period will not start 
until a complete notification is submitted (see above). 

 An Acknowledgement Letter is mailed to the contractor/person listed within 3-5 days of receipt of a complete 
notification.  This should be checked for accuracy of data. 

 If the job is postponed or cancelled, the District must be notified of a revision; the Acknowledgement Letter 
should be used to fax or mail the revision information.  When cancelled, a cancellation fee will apply. 

 For specifically-defined "Emergency" conditions, the 10 working day period will be waived.  Notification must 
be made by fax, and the job number will be issued if accompanied with a faxed copy of a valid check, 
cashier’s check or money order.   

 For 4 or fewer unit residences, the 10 working day period may be reduced to 72 hours for an additional fee. 
 
INSTRUCTIONS 
 SPECIFIC LOCATION OF PROJECT:  Identify where the demolition is taking place if the site contains more 

than one building. 
 START AND COMPLETION DATES:  The start date is the date on which demolition of the facility or 

structure commences.  Any revision to the start or completion dates must be submitted prior to the 
previously notified date(s).  Under no circumstances may the revised start date be earlier than the 10th 
working day following the postmark or fax date of the original notification.  If the start date is unknown, enter 
an estimated start date and revise the notification when the actual start date is known, but not later than the 
estimated start date.  

 FIRE TRAINING:  Reg. 11-2-206 includes "intentional burning" in the definition of demolition.  Notification is 
required, the 10 working day requirement must be met and all Asbestos-Containing Material (ACM) >1% 
must be removed prior to fire training.  The District's Open Burning Notification form must also be filed and 
the applicable requirements of Regulation 5 must be met. 

 SURVEY REPORT:  Provide information showing that prior to commencement of the demolition, a survey 
was performed to determine the presence of Regulated ACM (RACM).  Indicate if there was/was not 
suspected ACM.  

 GOVERNMENT ORDERED DEMOLITION:  If an "Emergency" demolition (see above) is the result of a 
state or local agency declaring the building a public nuisance or structurally unsound and in danger of 
imminent collapse, a copy of the written order must accompany this notification. 

 
 
 

375 Beale Street, Suite 600    San Francisco,  California  94105    (415) 749-4762 

 

http://www.baaqmd.gov/payments


 
FEES APPLICABLE TO DEMOLITION OPERATIONS (FROM REGULATION 3, SCHEDULE L) 
Demolition conducted at a single family dwelling is subject to the following fee: 

OPERATION FEE: $90 
Cancellation: $90 (100% of fee) non-refundable, for notification processing. 

Demolition conducted at a single family dwelling or multiple family dwelling with four or 
fewer units with 72 hours instead of 10 days prior notice (excluding emergencies) is 
allowed upon payment of the following additional fee: 

OPERATION FEE: $619 
Demolition, other than those conducted at a single family dwelling, is subject to the following 
fee: 

OPERATION FEE: $372 
Cancellation: $248 of above amount non-refundable for notification processing. 

Demolition conducted for the purpose of fire training is exempt from fee. 
 
SURVEY REQUIREMENTS FOR DEMOLITION OPERATION (FROM REGULATION 11, RULE 2) 

303.8 Surveys: Except for ordered demolitions, prior to commencement of any demolition or 
renovation, the owner or operator shall thoroughly survey the affected structure or portion thereof 
for the presence of asbestos-containing material, including Category I and Category II nonfriable 
asbestos-containing material. The survey shall be performed by a person who is certified by the 
Division of Occupational Safety and Health, and who has taken and passed an EPA-approved 
Building Inspector course and who conforms to the procedures outlined in the course. The survey 
shall include sampling and the results of laboratory analysis of the asbestos content of all 
suspected asbestos-containing materials. This survey shall be made available, upon request by 
the APCO, prior to the commencement of any RACM removal or any demolition. This subsection 
shall not apply if the owner or operator asserts that the material to be renovated is RACM and will 
be handled in accordance with the provisions of Sections 11-2-303, 304 and 401. The 
requirement for certification by the Division of Occupational Safety and Health shall not apply to 
in-house health professionals within a specific nonasbestos related company who perform 
occasional surveys only for that company as part of their regular job responsibilities 
8.1 When a structure, or portion thereof, is demolished under an ordered demolition, the survey 
must be done prior to, during, or after the demolition but prior to loading or removal of any 
demolition debris. If the debris contains regulated asbestos-containing material, all of the 
debris shall be treated as asbestos-containing waste material pursuant to Section 11-2-304. 
8.2 For renovation or demolition of residential buildings having four or fewer dwelling units, a 
survey is not required. A sample and test of the material will be required only when any of the 
following will be removed or disturbed: heating, ventilation, air conditioning ducting and 
systems; acoustic ceiling material or acoustic plaster; textured or skim coated wall surfaces, 
cement siding or stucco, or resilient flooring. Where the material is found to contain greater 
than 1 percent asbestos and is friable, the material must be handled in accordance with 
Section 11-2-303. 
 
6/2016 
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SAN MATEO COUNTY HARBOR DISTRICT  
 

 
CONTRACT NO. 2017-03 

ROMEO PIER DEMOLITION 
  
 

 
BID FORM 

 

TO: SAN MATEO COUNTY HARBOR DISTRICT 
 EL GRANADA, CA 
 
Pursuant to the Notice Inviting Bids, the undersigned bidder herewith submits a bid on the bidding form or 
forms attached hereto and made a part hereof, and binds itself on award by the San Mateo County Harbor 
District under this bid to execute a cont ract in accordance with its bid, the bid documents and the award.  
The attached Notice Inviting Bids, General Conditions  and Instructions for  Bidders, Special Provisi ons, 
Technical Specifications, Bid Forms, and Addenda, if any, are made a part of this bid and a ll provisions 
thereof are accepted, and all representations and warranties required thereby are hereby affirmed.    
 
Bids below include all applicable char ges, including labor, insurance, bonding, and other c osts necessary 
for the furnishing of all equipment and the performance of all services called for under the Contract.  Prices 
quoted shall include all sales or use taxes.  
 

BIDDER SHALL SUBMIT QUOTES FOR ALL ITEMS 
 

CONTRACT NO. 2017-03 
ROMEO PIER DEMOLITION 

 

ITEM DESCRIPTION UNIT QTY UNIT PRICE AMOUNT 
1 Mobilization & Demobilization Lump Sum 1 $ $ 

2 Remove Pier Buildings & 
Structures 

Lump Sum 1 $ $ 

3 Remove Miscellaneous Debris Lump Sum 1 $ $ 

4 Remove Pier Lump Sum 1 $ $ 

5 Disposal of Demolished Material 
– Pier Buildings & Structures 

Ton 35 $ $ 

6 Disposal of Miscellaneous Debris Ton 10 $ $ 

7 Disposal of Demolished Material 
– Pier Deck and Stringers  

Ton 180 $ $ 

8 Disposal of Demolished Material 
– Timber Piles 

Ton 340 $ $ 

9 Debris Containment System Lump Sum 340 $ $ 

TOTAL BID PRICE $ 

 
The Bid Form must be signed below in accordance with the General Conditi ons and Special Provisions .  
Bids submitted in any other form will be considered non-responsive and may be rejected. 
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Name Under  Which Business is Conducted: _________________________________________ 

Business Address: ______________________________________________________________ 

  

Telephone Number: ______________________    Facsimile Number: _____________________ 

E-Mail Address:  
 
 

 
MANDATORY SIGNATURE(S) 

(See General Condition 3 and Special Provision 1.3) 
 
IF SOLE OWNER, sign here:  I sign as sole owner of the business named above. 
 
                      
 
IF PARTNERSHIP, one or more partners sign here:  The undersigned certify that we are 
partners in the business named above and that we sign this Contract proposal with full authority to 
do so. 
 
                      
 
IF CORPORATION OR LCC, sign here:  The undersigned certify that they sign this Contract 
proposal with full and proper authorization to do so. 
 
Entity Name:                   

By:            Title:          

*By:           Title:          

Incorporated under the laws of the State of              
           

* If the Bidder is a corporation, this Bid Form must be executed by two corporate officers, consisting of: (1) the 
president, vice president or chair of the board; and (2) the secretary, assistant secretary, chief financial officer or 
assistant treasurer. In the alternative, this Bid Form may be executed by a single officer or a person other than an 
officer provided that evidence satisfactory to the District is provided, demonstrating that such individual is 
authorized to bind the corporation (e.g. a copy of a certified resolution from the corporation’s board or a copy of 
the corporation’s bylaws). 

IF JOINT VENTURE, officers of each participating firm sign here:  The undersigned certify 
that they sign this Contract proposal with full and proper authorization to do so: 
 
Joint Venture Name composed of:              

By           Title          

By           Title          
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DOCUMENTS TO ACCOMPANY BID: 
 
 The Bidder’s Bond or certified or cashier’s check  required by Section 14 of the General 

Conditions and Special Provision 1.10, in an amount equal to at least ten percent (10%) of 
the Total Bid Price 

 
 Certificate of Insurance in accordance with Special Provision 4.1.C 
 
 List of Subcontractors 
 
 Acknowledgment of Addenda, if any 
 
 Qualification Questionnaire 
 
 Proof of DIR Registration in accordance with Special Provision 5.15 
 
 Non-Collusion Declaration 
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BIDDER'S BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
That                                                                                                                               , as Principal, and   
                                                                                                                                    , as Surety, are held 
and firmly bound unto the SAN MATEO COUNT Y HARBOR DISTRICT, he reinafter called the 
District, in the sum of        ($  ) being at least ten 
percent (10%) of the total amount of the bi d of the Principal above named for CONTRACT NO. 
2017-03, Romeo Pier Demolition, for the payment of which sum in lawful money of the United 
States, well and truly to made to the District, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 
 
The condition of the above obligation is such that, whereas the Principal has submitted said bid to the 
District; 
 
NOW THEREFORE, if the Principal is awarded a contract by the District and, within the time and 
in the manner required by the Specif ications, enters into a written contr act with the District and  
furnishes the requisite bond or bonds, then this obligation shall become null and void, otherwise to 
remain in full force and effect. 
 
In the event suit is brought upon this bond by the District and Judgment is recovered, the Surety shall 
pay all costs incurred by the District in such suit, including a reasonable attorney's fee to be fixed by 
the Court. 
 
Dated                                             2017.                                                                                                
 
      Principal: 
 
                                       By:                                    
(SEAL)                      
                                    By:         
  
 
      Surety: 
(SEAL AND NOTARIAL 
ACKNOWLEDGEMENT OF   By:                            
SURETY) 
                  By:         
        
                                            
                                            
 
 
Note:  Signatures of those executing for surety must be properly notarized. 
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LIST OF SUBCONTRACTORS 
 

The Bidder is required to furnish the following inform ation in accordance with the provisions of 
Sections 4100 to 4114, inclusive, of the Public Contract Code of  the State of California. This list 
and information shall include all subcontractors that will perform work, provide labor or render 
services to the Bidder in connection with the pr oject in an amount in excess of one-half of one  
percent of the total amount of Bidder's proposal. 

Do not list alternative subcontractors for the same work. Use additional sheets if necessary. 

NAME OF 
SUBCONTRACTOR 

LICENSE 
NUMBER 

LOCATION OF/ 
PLACE OF 
BUSINESS 

PORTION OF 
WORK 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

11.     

12.     

13.     

14.     

15.     

16.     
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ROMEO PIER DEMO PROJECT 
 

ACKNOWLEDGMENT OF ADDENDA 
 

 
The undersigned Bidder acknowledges  receipt of the following adde nda, if issued, to the Bi d 
Documents.  If none received, write “None Received”. 
 
 
Addendum No.   , dated      
 
Addendum No.   , dated      
 
Addendum No.   , dated      
 
 
 
Date:               
 
Firm:               
 
Signature:              
 
Print Name:              
 
Title:               



 

2017-03 Qualification Questionnaire QQ-1 5/24/2017 
13465316.1  

QUALIFICATION QUESTIONNAIRE AND 
FINANCIAL STATEMENT WITH BUSINESS REFERENCES 

 
 
 
       ( )      
Name of Applicant or Firm     Telephone   
  
       ( )      
       Facsimile 
 
                                        
Street Address  (NOTE:   If using a P.O. Box, please list both P.O. Box No. AND Street Address) 
  
  
City, State, Zip 
 
      Date Submitted: 
 
                                                                  
 
      Fiscal Year Ending: 
 
            
 
 
 
                                         
 
The above applicant or firm is: 
 
 A parent firm of:            
 
            
 
 A subsidiary division of:             
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1. How many years has your organization been in business as a contr actor under your present 
name? 

 
              
                                                                                                                            
2. How many years’ experience: 
 

a) As a prime contractor:           
 

b) As a subcontractor:            
  
3. Are you registered as a contract or or subcontractor with th e California Department of 

Industrial Relations?  ________ 
 

Registration No.: ____________   Registration expiration date: ____________ 

**BIDDER MUST SUBMIT PROOF OF CONTRACTOR REGISTRATION WITH 
THE DIR IN THE FORM OF A HARD COPY OF THE RELEVANT PAGE OF THE 
DIR'S DATABASE FOUND AT: https://efiling.dir.ca.gov/PWCR/Search** 
 

4. List below at least th ree contracts your organi zation has performed in the la st five years 
involving the demolition of structures in a marine environment.  

 
CONTRACT 
$ AMOUNT 

PERCENT      
COMPLETED 

CONTRACTING AGENCY AND ADDRESS, NAME AND 
PHONE OF OWNER/AGENCY REPRESENTATIVE 

   

   

   

   

   

 
 (Use separate sheet if more listing space is needed.) 
 
5. Have you ever failed to complete any work awarded to you, or have you ever been disqualified, 

removed, or otherwise prevented from bidding on or completing any federal, state or local 
government project because of a violation of law or safety regulation? 
 
        (    ) Yes  (   ) No  

   
If so, where and why?           
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6. The Contractor shall dispose of any hazardous wastes under its own EPA generator number.  

Please provide your EPA Generator Number: 
 
              
  
7. What is the constructi on experience of the principal officers and key e mployees (including 

superintendents) of your organization? 
 

INDIVIDUAL’S 
NAME 

PRESENT 
POSITION OR 

OFFICE 

YEARS OF 
CONSTRUCTION 

EXPERIENCE 

MAGNITUDE & 
TYPE OF 
WORK 

IN WHAT 
CAPACITY 
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8. List facilities that are available for anticipated work.  (In Column 3, indicate ownership status 
of equipment and facilities if available:  O-Own, L-Lease.)   

 

QTY. 
ITEM  

(DESCRIPTION, SIZE, 
CAPACITY, ETC.) 

OWNERSHIP   CONDITION 
YEARS OF 
SERVICE     

  PRESENT 
LOCATION 

      

      

      

      

      

      

      

      

      

      
 
 
9. Give information below about all your contract work underway or to which you are   committed. 
 

TYPE OF 
WORK 

LOCATION VALUE 
PERCENT 

COMPLETE 

SCHEDULED 
COMPLETION 

DATE 

FOR WHOM 
PERFORMED 
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10. References:  Give only engineers, architects, or owners, including public bodies, for whom you 
have done work. 

 

NAME ADDRESS BUSINESS 
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REFERENCES 
 
 
1. Please list 3 bank references familiar with the Bidder’s accounts: 
 

a) Name of Bank:              
 

Street Address:             
 
  Cit y and State:        Telephone:        
  
  Officer Familiar with Bidder's Account:         
  

b) Name of Bank:             
 

Street Address:             
 
  Cit y and State:        Telephone:        
  
  Officer Familiar with Bidder's Account:         
 

c) Name of Bank:             
 

Street Address:              
 
  Cit y and State:        Telephone:        
  
  Officer Familiar with Bidder's Account:         
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NON-COLLUSION DECLARATION TO BE EXECUTED BY BIDDER 
AND SUBMITTED WITH BID 

 

The undersigned declares: 

I am the ________________________ of _________________________________, the party 
making the foregoing bid. 

The bid is not m ade in the in terest of, or on behalf of, a ny undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or sham. 
The bidder has not directly or indi rectly induced or solicited any ot her bidder to put in a false or 
sham bid. The bidder has not directly or indirect ly colluded, conspired, connived, or agreed with 
any bidder or anyone else to put in a sham  bid, or to refrain from bidding. The bidder has not in 
any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 
element of the bid price, or of that of any other bidder. All statements contained in the bid are true. 
The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, 
or the contents thereof, or divulged infor mation or data relative thereto, to any corporation, 
partnership, company association, organization, bid depository, or to any member or agent thereof 
to effectuate a collusive or sham bid, and has not paid, and w ill not pay, any person or entity for 
such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability com pany, limited liability partnership, or any other entity, hereby 
represents that he or she has full power to execute, and does execute, this declaration on behalf of 
the bidder. 

I declare under penalty of perjury under the law s of the State of Californi a that the foregoing is 
true and correct and that  this declaration is executed on ____________________[date], at 
_____________________________[city], ___________________[state]." 

 
 
__________________________________ 
Signature of Bidder 
 
 
__________________________________ 
Title 
 
 
__________________________________ 
Date 



SAMPLE CONTRACT
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SAMPLE CONTRACT 
 
THIS CONTRACT is made and entered into this                  day of          , by 
and between SAN MATEO COUNTY  HARBOR DISTRICT (ref erred to as " District") and 
_________________________________ (referred to as "Contractor").  

The Contractor and the District, for the consideration hereinafter named, agree as follows: 

1. Scope of Work.  The Contractor shall furnish the Dis trict all the  labor, materials and 
equipment required to complete the work more particularly described in the specifications 
approved by the District entitled: 

CONTRACT NO. 2017-03 
ROMEO PIER DEMOLITION 

 

and which are appended hereto and made part of the Contract. 

The Contractor shall perform the following work listed on the Bid Form. 

  

The District has the right to inspect the ongoing inst allation process on a daily basis, if 
necessary, and there will be a final inspection by a District representative. 

2. Time of Performance.  The Contractor shall begin work  upon issuance of the Notice to 
Proceed, and shall diligently prosecute all of the work under this Contract in all parts and 
requirements to com pletion within ninety ( 90) days of the issuance o f the Notice to 
Proceed, as provided in the Specifications.  

3. Contract Price.  The Contractor shall faithfully pe rform each and every item required of 
it in this Contract for the sum of        
  Dollars ($    ), which includes all applicable charges, including 
taxes, freight and delivery charges, insu rance and all other costs necessary for the 
furnishing of all m aterial and the perform ance of all the services called for under the  
Contract.  Payments to Contractor shall be made at the time and in the manner provided in 
the Contract. 

4. Term of Contract.  The term of this Contract shall commence upon District’s issuance of 
a Notice to Proceed.  F ollowing District’s final acceptance of the dem olition of Romeo 
Pier, all work, including all installation work or  repairs, is guaranteed by the Contractor 
against failure, damage, defect, or non-com pliance with the Contract of any kind for a 
period of one (1) year from the date of District's final acceptance.  
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5. Component Parts.  This Contract shall consist of the following documents, each of which 
is on file in the Office of the Secretary and a ll of which are incorporated herein and made 
a part hereof by reference thereto: 

A. Contract 
B. Bid Documents: Notice I nviting Bids, General Conditions and Instructions for 

Bidders, Special Provisions and Technical Specifications 
C. Bid Form (As Accepted by the District) 
E. Addenda No.    to     
F. Performance Bond 
G. Payment Bond 
H. Insurance Certificates 

 
6. Service Notice.  Any notice required or perm itted to be given by this Contract shall be 

deemed given when personally delivered to re cipient thereof or m ailed by registered or 
certified mail, return receipt requested, pos tage prepaid, to the appropriate recipient 
thereof, in the case of the Contractor, at the business address specified in its proposal, and 
in the case of the District, at PO Box 1449, El Granada, CA, 94018, or at any other address 
which either party may subsequently designate in writing to the other party. 

7. Publicity.  The Contractor, its employees, subcontractors, and agents shall not refer to the 
District, or use any logos, im ages, or photogr aphs of the District for any comme rcial 
purpose, including, but not limited to, advertising, promotion, or public relations, without 
the District's prior written consent.  Such  written consent s hall not be requir ed for the 
inclusion of the District's name on a customer list. 

8. Governing Law.  This Contract shall be govern ed and construed in accordance with the 
laws of the State of Californ ia. Any action relating to, and al l disputes arising under, this 
Contract shall be instituted and prosecuted in a court of competent jurisdiction in the State 
of California.  Each party hereby appoints the individual listed opposite its name to act as 
its initial agent for service of process relating to any such action. 
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SAMPLE CONTRACT 

IN WITNESS WHEREOF, the District has caused these presents to be executed by the District’s 
officer thereunto duly authorized, and the Contractor has subscribed same, all on the day and year 
first above written. 

FOR THE CONTRACTOR: 

Name Under Which Business is Conducted:          
 
Business Address:             
 
City/State/Zip:             
 
Telephone No.       Facsimile No.      
 
If SOLE OWNER, sign here: 
 
I sign as sole owner of the business named above. 
 
        
 
If PARTNERSHIP, sign here:   
 
The undersigned certify that they are partners in the business named above and that they sign this 
contract bid proposal with full authority to do so (One or more partners sign). 
 
        
 
        
 
If CORPORATION OR LLC, execute here:   
 
The undersigned certify that they sign this contract bid proposal with full and proper authorization 
to do so. 
 
Entity name:  
 
By: Title:  
 
* By: Title:  
 
Incorporated under the laws of the State of:  
 
* If the Contractor is a corporation, this Contract must be executed by two corporate officers, consisting of: (1) the 

president, vice president or chair of the board; and (2) the secretary, assistant secretary, chief financial officer or 
assistant treasurer. In the alternative, this Contract may be executed by a single officer or a person other than an 
officer provided that evidence satisfactory to the District is provided demonstrating that such individual is 
authorized to bind the corporation (e.g. a copy of a certified resolution from the corporation’s board or a copy of 
the corporation’s bylaws.) 
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If JOINT VENTURE, Sign Here:   
 
The undersigned certify that they sign this contract bid proposal with full and proper authorization 
to do so. 
 
Joint Venture Name Composed of:          
 
By:      Title :        
 
By:      Title :        
 
Incorporated under the laws of the State of:         
 
 
FOR THE SAN MATEO COUNTY HARBOR DISTRICT: 
 
        
 
General Manager 
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PERFORMANCE BOND 
 

 
KNOW ALL PERSONS BY THESE PRESENTS, that  
 
WHEREAS THE SAN MATEO C OUNTY HARBOR DISTRICT, (hereinafter referred to as 
"District") has entered into a Contract with          
(hereinafter referred to as "P rincipal") for the CONTRACT NO. 2017-03, Romeo Pier 
Demolition ("Contract"); and  
 
WHEREAS, said Principal is required under the terms of said Contract to furnish a bond of faithful 
performance of said Contract; 
 
NOW, THEREFORE, we, the Principal, and             , as 
Surety are held and firm ly bound unto the District, in the penal sum  of 
___________________________________________________ Dollars ($_____________) 
lawful money of the United States, being a sum equal to one hundred  percent (100%) of the total 
amount payable under the Contract, for the payment of which sum, well and truly to be made, we 
bind ourselves, our heirs, executors , administrators, and successors, jointly and severally, firmly 
by these presents. 
 
THE CONDITION OF THIS OBLI GATION IS SUCH, that if the above-bound Principal, or its  
heirs, executors, administrators, successors, or assigns approved by the District, shall prom ptly 
and faithfully perform the covenants, conditions and agreements in the Contract during the original 
term and any extensions thereof as may be granted by the District, with or without notice to Surety, 
and during the period of any guarantees or warran ties required under the Contract, and shall also 
promptly and faithfully perform all the covenants, conditions, and agreements of any alteration of 
the Contract made as therein provided, notice of which alterations to Surety being hereby waived, 
on Principal’s part to be kept and performed at the time and in the manner therein specified, and 
in all respects according to their true intent and meaning, and shall indemnify, defend, protect, and 
hold harmless the District as stipulated in the C ontract, then this obligation shall be rem oved; 
otherwise it shall be and remain in full force and effect. 

No extension of time, change, alteration, modification, or addition to the Contract, or of the work 
required thereunder, shall release or exonerate Surety on this bond or in any wa y affect the 
obligation of this bond; and Surety does hereby waive notice of any such extension of time, change, 
alteration, modification, or addition. 
 
Whenever Principal shall be and declared by the District to be in default under the Contract, Surety 
shall promptly remedy the default, or shall promptly do one of the following at District’s election: 

1. Undertake through its agents o r independent Contractors, reasonably acceptable to the 
District, to complete the Contract in accordance with its terms and conditions and to pay 
and perform all obligations of Principal under the Contract, including without limitation, 
all obligations with res pect to war ranties, guarantees, and the p ayment of liquidated 
damages. 

2. Reimburse the Distr ict for all costs the Di strict incurs in completing the Contra ct, 
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including consequential damages and costs asso ciated with resoliciting the Contract, if 
applicable, negotiation, and co mpletion of the project, and in correcting, repairing or 
replacing any defects in m aterials or work manship and/or materials and workmanship 
which do not conform to the specifications in the Contract. 

Surety’s obligations hereunder are independent of  the obligations of an y other surety for the 
performance of the Contract, and suit may be brought against Surety and such other sureties, jointly 
and severally, or against any one or more of them, or against less than all of them without impairing 
the District’s rights against the others. 

No right of action sh all accrue on th is bond to o r for the use of any person or corporation oth er 
than the District or its successors or assigns. 

In the event suit is brought upon this bond by the Di strict, Surety shall pay reasonable attorney’s 
fees and costs incurred by the District in such suit.  

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their 
seals this  day of     , 2017, the name and corporate seal of each corporate 
party being hereto affixed and these presents  duly signed by its unders igned representative, 
pursuant to authority of its governing body. 
          
                                
 (Principal)  
                                                                 
                             
NOTE:                          By:         
To be signed by Principal      
and Surety and acknowledgement  By:         
and notarial seal attached.        
                                
 (Surety) 
 
                                
 (Address) 

 
By:         

 
                               By:         
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STATE OF CALIFORNIA ) 
 ) ss. 
CITY AND COUNTY OF ________ ) 

On _________________, 2017 before me, _________________, Notary Public, personally 
appeared _________________, personally known to m e (or proved to m e on the basis of  
satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument 
and acknowledged to m e that he/she/they executed the sam e in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s ) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 
 
Witness my hand and official seal. 

 
 

Signature ________________________________ 
   Notary Public 

STATE OF CALIFORNIA ) 
 ) ss. 
CITY AND COUNTY OF ________ ) 

On _________________, 2017 before me, _________________, Notary Public, personally 
appeared ___________________, personally known to m e (or proved to m e on the basis of  
satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument 
and acknowledged to m e that he/she/they executed the sam e in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s ) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 
 
Witness my hand and official seal. 

 
 

Signature ________________________________ 
   Notary Public 

 
TO BE CONSIDERED COMPLETE, BOTH THE BIDDER AND AN ADMITTED SURETY 
INSURER AUTHORIZED BY THE CALIFORNIA INSURANCE COMMISSIONER TO 
TRANSACT SURETY BUSINESS IN THE STATE OF CALIFORNIA MUST SIGN THIS 
PERFORMANCE BOND. IN ADDITION, BOTH THE PRINCIPAL’S AND THE SURETY’S 
SIGNATURES MUST BE NOTARIZED AND A COPY OF THE SURETY’S POWER OF 
ATTORNEY MUST BE ATTACHED. 
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PAYMENT BOND 
 
 
KNOW ALL PERSONS BY THESE PR ESENTS, that _______________________ called the 
PRINCIPAL, and ______________________________a corporat ion duly organized under the  
laws of the State of                                , having its principal place of business  at 
_____________________________ in the State of                                          , and authorized to 
do business in the State of California, hereinafter called the SURETY, are held and firmly bound 
unto the San Mateo County Harbor District (District), hereinafter called the OBLIGEE, or order 
in the sum of                                             ($                  .00) lawful money of the United 
States, for the payment of which, well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 
WHEREAS, the PRINCIPAL has entered into a Contract with the OBLIGEE for CONTRACT 
NO. 2017-03, Romeo Pier Demolition and said PRINCIPAL is required under the terms of said 
Contract to furnish a bond securing payment of claims to which reference is made in Section 
9554 of the Civil Code. 
 
NOW, THEREFORE, if said PRINCIPAL or any of  its subcontractors fails to pay any of the 
persons named in Section 9100 of the Civil Code, or a mounts due under the Unemploym ent 
Insurance Code with respect to  work or labor perform ed under the Contract, or any am ounts 
required to be deducted, withheld and paid over to the Employm ent Development Department 
from the wages of employees of the Contractor and his subcontractors pursuant to Section 13020 
of the Unemployment Insurance Code with respect to such work and labor, the SURETY, will pay 
for the same, in an amount not exceeding the sum specified in this bond, and also will pay, in case 
suit is brought upon this bond, a reasonable attorney's fee, to be fixed by the court. 
 
This bond will inure to the benefit of any of the persons named in Section 9100 of the Civil Code 
so as to give a right of action to such persons or their assigns in any suit brought upon this bond. 
 
This bond is given to comply with Sections 9550 and 9554 of the Civil Code.  The liability of the 
PRINCIPAL and SURETY hereunder is governed by the provisions of sa id Code, all acts 
amendatory thereof, and all other statutes referred to therein. 
 
SURETY, for value received, hereb y agrees th at no change, extension of ti me, alteration or 
addition to the terms of the Contract or to the work to be performed thereunder or to the Contract 
Documents accompanying the same shall in any way affect its obligations on this bond, and it does 
hereby waive notice of any such ch ange, extension of time, alteration or addition to the term s of 
the Contract or to the work or to the other portions of the Contract Documents.   
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IN WITNESS WHEREOF the above-bounded parties have executed this instrument this    
  day of      , 2017, the name and corporate seal  of each 
corporate party being hereto affixed and these presents duly signed by its undersigned 
representatives, pursuant to authority of its governing body. 
 
          
                                
 (Principal)  
                                                                 
                             
NOTE:                          By:         
To be signed by Principal      
and Surety and acknowledgement  By:         
and notarial seal attached.        
                                
 (Surety) 
 
                                
 (Address) 

 
By:         

 
                               By:         
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STATE OF CALIFORNIA ) 
 ) ss. 
CITY AND COUNTY OF ___________________________________ 

On _________________, 2017 before me, _________________, Notary Public, personally 
appeared _________________, personally known to m e (or proved to m e on the basis of  
satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument 
and acknowledged to m e that he/she/they executed the sam e in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s ) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 
 
Witness my hand and official seal. 

 
 

Signature ________________________________ 
   Notary Public 

STATE OF CALIFORNIA ) 
 ) ss. 
CITY AND COUNTY OF ________ ) 

On _________________, 2017 before me, _________________, Notary Public, personally 
appeared ___________________, personally known to m e (or proved to m e on the basis of  
satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument 
and acknowledged to m e that he/she/they executed the sam e in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s ) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 
 
Witness my hand and official seal. 

 
 

Signature ________________________________ 
   Notary Public 

 
TO BE CONSIDERED COMPLETE, BOTH THE BIDDER AND AN ADMITTED SURETY 
INSURER AUTHORIZED BY THE CALIFORNIA INSURANCE COMMISSIONER TO 
TRANSACT SURETY BUSINESS IN THE STATE OF CALIFORNIA MUST SIGN THIS 
PERFORMANCE BOND. IN ADDITION, BOTH THE PRINCIPAL’S AND THE SURETY’S 
SIGNATURES MUST BE NOTARIZED AND A COPY OF THE SURETY’S POWER OF 
ATTORNEY MUST BE ATTACHED. 
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