



**San Mateo County Harbor District**

**Board of Harbor Commissioners**

Tom Mattusch, President  
Virginia Chang Kiraly, Vice-President  
Robert Bernardo, Secretary  
Edmundo Larenas, Treasurer  
Sabrina Brennan, Commissioner

Steve McGrath, General Manager  
Steven D. Miller, District Counsel

**ADDENDA 1**

**TO CONTRACT DOCUMENTS FOR THE**

**PPH PARKING LOT A2 & A3 REPAIR PROJECT 9/20/17**

**SAN MATEO COUNTY HARBOR DISTRICT PILLAR POINT HARBOR, CALIFORNIA**

The contract documents for the project are modified as follows:

**TECHNICAL SPECIFICATIONS – BIDDER TO PROVIDE ANTICIPATED COSTS ASSOCIATED WITH THE FOLLOWING TWO OPTIONS REGARDING THE EXISTING 4" CONCRETE TRENCH MARKED ON THE ATTACHED SITE MAP**

**1. Page BD-1, PART 1 GENERAL, SECTION 1.01 SCOPE OF WORK:**

**OPTION #1**


Contractor is to fill the depressed trench area over existing concrete with asphalt and slurry seal as needed.

**OPTION #2**

Contractor is to excavate existing 4" concrete layer in trench and fill with asphalt to grade.

The contract documents are revised as described herein including attachments, all bidders shall incorporate these revisions into bid proposals

Prepared by:

  
Rebecca McCoy, Planner Analyst

9/20/17  
DATE

ADDENDUM # 1

UNWRITTEN COUNTY HIGHWAY DISTRICT  
PULASKI POINT HARBOUR PHASE 1 & LOT 42/43 REPAIR

9/20/17

OPTION #1 - CONTRACTOR TO FILL THE DEPRESSED TRACED AREA AND EXISTING CONCRETE WITH ASPHALT SUPPLY FROM  
OPTION #2 - CONTRACTOR TO EXAMINE EXISTING 4" CONCRETE LAYER IN PLACE AND FILL WITH ASPHALT  
TO STATE

